SPECIFICATIONS, PROPOSAL, AND CONTRACT

For the performance of work in the Borough of Chambersburg for the following:

DEMOLITION OF
1335 S. 4TH STREET, CHAMBERSBURG, PA

ISSUED
June 02, 2022

Quotes for Demolition of 1335 S. 4th Street as covered by attached specifications must be
received by Town Council of the Borough of Chambersburg before 2:30 p.m., legal time,
Thursday, June 30, 2022 at the office of the Borough Secretary, 100 South Second Street,
Chambersburg, Pennsylvania 17201.

TOWN COUNCIL OF THE BOROUGH OF CHAMBERSBURG

For further information please contact:
Lance D. Anderson, Water/Sewer Department Superintendent
landerson@chambersburgpa.gov

NOTICE – SEEKING PROPOSALS
The Borough of Chambersburg is accepting proposals for:
Demolition of 1335 S. 4th Street, Chambersburg, PA
A complete proposal packet may be obtained from:
Jamia L. Wright, Borough Secretary
Borough of Chambersburg
100 South Second Street
Chambersburg, PA 17201
Phone: (717) 251-2437
www.chambersburgpa.gov
The Town Council intends to award one contract to the overall lowest responsible Bidder, as determined by
Town Council in the best interest of the Borough of Chambersburg at the July 11, 2022 regularly scheduled
meeting of Town Council.
A Proposal Bond in the amount of ten percent (10%) of the estimated bid price is required to be accompanied
with a Bid. A Performance and Payment Bond, each in the amount of one hundred percent (100%) of the
estimated contract price, shall be required from the Successful Bidder. An non-collusion affidavit is required
for this Bid. The Contract will be subject to Pennsylvania Prevailing Wage rates as determined by the PA
Department of Labor and Industry.
A MANDATORY pre-bid meeting will be held on WEDNESDAY, JUNE 15, 2022 at 10:00 a.m. at 1335
S. 4th Street, Chambersburg, Pennsylvania.
Proposals shall be submitted only on the enclosed Proposal Form included in the Proposal Documents. While
Bidders may make comments to clarify their proposal, Bidders cannot change, modify, delete, or make
additions to the wording to any of the Proposal Documents. Unauthorized conditions, exceptions, limitations,
or provisions attached to a proposal may be cause for rejection of the proposal. Alterations by erasure or
interlineation must be explained or noted in the proposal over the signature of the Bidder. Any questions
regarding the Proposal Documents shall be submitted as Requests for Interpretation and the Proposal
Documents may only be modified by Addendum issued by the Borough prior to the Proposal opening date.
The Town Council of the Borough of Chambersburg reserves the rights to reject any or all proposals; to waive
any defects, errors, omissions, irregularities, or informalities in a Proposal or the Proposal procedure; and to
accept any Proposal which it may deem to be for or in the best interest of the Borough of Chambersburg.
Proposals will be received at the above address until 2:30PM, on Thursday, June 30, 2022. Any Proposal
received after said date and time will be returned unopened. All proposals must be in an envelope clearly
marked “Proposal for Borough of Chambersburg”, bearing the name of the Bidder and “Demolition of 1335
S. 4th Street”. If the Proposal is sent through the mail or other delivery system, the envelope shall be enclosed
in a separate envelope with the notation “PROPOSAL ENCLOSED” on the face of it. Please mail proposals
to Attention: Jamia L. Wright, Borough Secretary. Proposals must be printed single-sided.
The Town Council reserves the rights to formally accept a Bid and award a Contract by public announcement
at a regular meeting of the Town Council.
The Borough of Chambersburg is an Equal Opportunity Employer. Minority and women owned business and
those defined as SERB’s under State regulations are encouraged to submit proposals.

INSTRUCTIONS TO BIDDERS
1. Project Overview
The Borough of Chambersburg (the “Borough") is seeking proposals from qualified Bidders for the
following project (the “Work”) and as further described in the Specifications herein:
Demolition of 1335 S. 4th Street, Chambersburg, PA
The Borough intends to award one (1) contract at the July 11, 2022 regularly scheduled meeting of Town
Council.
2. Proposal Documents
The Proposal Documents include the following documents:
•
•
•
•
•
•
•
•
•
•
•
•
•
•
•

Instructions to Bidders
General Terms and Conditions
Non-Discrimination Notice
Bidder Affidavit
Non-Collusion Affidavit
Proposal
Proposal Bond
Agreement
Performance Bond
Payment Bond
Specifications
Prevailing Wage Determination
Receipt of Confirmation of Proposal and Contract Documents
Addenda (if released by Borough)
Receipt of Addenda (if Addenda is released by the Borough)

3. Copies of Bidding Documents
A complete set of Bidding Documents may be obtained by the Bidder at:
Borough of Chambersburg, 100 S. Second Street, Chambersburg, PA 17201
The Bidding Documents may also be obtained electronically at www.chambersburgpa.gov. All
prospective bidders who obtained the Bidding Documents electronically must fax a “Receipt of
Confirmation” form no later than 9:00 AM on Thursday, June 23, 2022 to Jamia Wright at (717) 2613240.
Complete sets of the Bidding Documents shall be used in preparing the Bid. The Borough does not
assume responsibility for any errors or misinterpretations resulting from the use of incomplete sets of
Bidding Documents.
4. Contractor
The Successful Bidder will be known as the Contractor. The Successful Bidder to whom a contract is
awarded (the “Agreement”) will be required to comply with all applicable federal and state laws, rules,
regulations, orders and approvals, and all applicable borough ordinances, rules and regulations.

5. Qualifications of Bidders
At the Borough’s request, a Bidder may be required to provide the Borough with at least three (3)
references for similar work or product with applicable contact information within five (5) calendar days
after the Bid opening date. These references shall verify that the Bidder has successfully delivered or
performed similar projects or commodities.
Submission of financial information is not required with the proposal, however, the Borough reserves the
right to request such information within five (5) calendar days after the proposal opening date.
Each proposal must contain evidence of Bidder’s qualification to do business in the Commonwealth of
Pennsylvania, or covenant to obtain such qualification prior to and as a condition of the award for the
Contract.
No proposal will be accepted from, nor will any Agreement be awarded to any person who is in arrears
with the Borough upon debt or contract, or who is in default as surety or otherwise, upon any obligation
to said Borough, or whose work has heretofore proved unsatisfactory or dilatory.
6. Examination of Contract Documents and Site
6.1 It is the responsibility of each Bidder before submitting a Bid to:
6.1.1

examine and carefully studied these Bidding Documents;

6.1.2

visit the site and become familiar with and be satisfied as to the general, local, and site
conditions that may affect cost, progress, performance, and furnishing of the Work;

6.1.3

consider all federal, state, and local laws and regulations that may affect cost, progress,
performance, and furnishing of the Work;

6.1.4

correlate the information known to Contractor, information and observations obtained from
visits to the site, reports, and drawings identified in the Bidding Documents and all additional
examinations, investigations, explorations, tests, studies, and data with the Bidding
Documents; and

6.1.5

promptly notify the Borough of all conflicts, errors, ambiguities, or discrepancies that
Contractor has discovered in the Bidding Documents.

The borough shall at its convenience, make facilities accessible to each bidder and staff for this
purpose. Failure to arrange for inspection may disqualify bidder.
7. Interpretations and Addenda
Any questions or requests for interpretation of any provision of these Bidding Documents shall be made
to Lance Anderson, Water/Sewer Department Superintendent, landerson@chambersburgpa.gov at least
five (5) days prior to the submission deadline.
The Borough may issue an Addendum if deemed necessary by the Borough to address or clarify the Bidding
Documents up to five (5) days prior to the submission deadline. Questions received after five (5) days prior
to the date for opening Bids may not be answered. Only questions answered by formal written Addenda will
be binding. Oral statements, interpretations or clarifications will not be binding or legally effective. A
Bidder who fails to acknowledge receipt of any such Addendum with its Bid, as documented in a “Receipt of
Addenda” form will be construed as though the Addendum had been received and acknowledged.

8. Security
8.1 All bonds shall be in the form and substance prescribed by the Bidding Documents except as provided
otherwise by Laws and/or Regulations, and shall be executed by such sureties as are named in the list
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as
Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed by an
agent or attorney-in-fact must be accompanied by a certified copy of that individual’s authority to
bind the surety. The evidence of authority shall show that it is effective on the date the agent or
attorney-in-fact signed each bond.
If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its
right to conduct business is terminated in any state where any part of the Project is located or it
ceases to meet the requirements of this Section 8.1, Contractor shall promptly notify the Borough
and, within twenty (20) days after the event giving rise to such notification, provide another bond
and surety.
8.2 Proposal Bonds. Each Bid must be accompanied by a Bid security made payable to the Borough in an
amount of ten percent (10%) of Bidder's maximum Bid price and in the form of a certified or bank check
or a Bid Bond (on form attached) issued by a surety meeting the requirements of this Section. All
instruments of Bid security shall be valid and remain in effect for at least one hundred twenty (120) days
from the date of the bid opening. Substitute Bid Bond forms are not acceptable.
The Bid security of the Successful Bidder will be retained until such Bidder has executed the
Agreement and furnished acceptable Contract bonds and insurance certificate, whereupon the Bid
security will be returned. If the Successful Bidder fails to execute and deliver the Agreement and
furnish acceptable Contract bonds and insurance certificate within fifteen (15) days after the Notice
of Intent to Award, the Borough may annul the Notice of Intent to Award and the full amount of the
Bid security of that Bidder will be forfeited.
The Borough will return the Bid security and financial information, if any, of all Bidders, except the
three apparent lowest responsible, responsive Bidders as determined by the Borough upon evaluation,
within thirty (30) days after the date of Bid opening; and upon execution of the Agreement and
furnishing of acceptable Contract bonds and insurance certificate by the successful Bidder, the
remaining Bid securities and financial information, if any, of the each of the three lowest Bidders will
also be returned
8.3 Performance and Payment Bonds. When the apparent Successful Bidder delivers the signed
Agreement to the Borough, it must be accompanied by the required Performance and Payment bonds
on the forms provided in the Bidding Documents. Substitute Bond forms are not acceptable.
Contractor shall furnish performance and payment bonds, each in an amount equal to One Hundred
Percent (100%) of the contract price as security for the faithful performance and payment of all of
Contractor’s obligations under the Contract Documents.
These bonds shall remain in effect until one year after the date when final payment becomes due or
until completion of the correction period, whichever is later, except as provided otherwise by laws or
regulations or by the Contract Documents.

9. Insurance
When the apparent Successful Bidder delivers the signed Agreement to the Borough, it must be
accompanied by the required insurance certificate on the latest version of the ACORD 25 Certificate of
Insurance form. All policies of insurance shown on the Certificate of Insurance shall not be cancelled or
materially changed until thirty days prior notice has been given by Contractor to the Borough and to each
additional insured.
Contractor agrees to furnish an original copy prior to signing and maintain during the period of this
contract, or until delivery of the commodity is complete, at his own expense, policies of insurance as
follows:
The Contractor shall maintain Workmen’s Compensation insurance for all of his employees employed at
the site of the project, and in case any work is sublet, the Contractor shall require the subcontractor
similarly to provide Workmen’s Compensation insurance for all the latter’s employees unless such
employees are covered by the protection afforded by the Contractor.
The Contractor shall maintain the following minimum insurance:
BUSINESS AUTOMOBILE – Covering Any Automobile (Symbol I)
Bodily Injury Liability and
Property Damage Liability

$1,000,000 (CSL)

COMMERCIAL GENERAL LIABILITY (CGL)
General Aggregate Limit
Products-Completed Operations Aggregate Limit
Personal & Advertising Injury Limit
Each Occurrence Limit
Fire Damage Limit
Medical Expense Limit

$2,000,000
$2,000,000
$1,000,000
$1,000,000
$ 100,000
$ 5,000

The Borough of Chambersburg, its employees and/or elected/appointed officials shall be named as
additional insured on the Contractor’s CGL policy.
Before starting work the Contractor shall furnish to the Borough for its examination and approval such
policies of insurance with all endorsements, or a conformed specimen thereof certified by the agent of the
insurance company, together with certificates of the insurance company of such insurance, such certificate
to provide that insurance company will give the Borough ten (10) days written notice of any cancellation
or change in the terms of such policy during the periods of coverage.
10. Liquidated or Other Damages
Provisions for liquidated and other damages, if any, are set forth in the Agreement
11. Public Works Employment Verification Act
The Contractor shall comply with the Pennsylvania Public Works Employment Verification Act (Act 127
of 2012), as it relates to public works contractors requiring to verify that newly hired employees are
authorized to work in the United States, for certain public works contracts estimated to be in excess of
Twenty-five Thousand Dollars ($25,000.00). In the event the amount of the bid is in excess of Twentyfive Thousand Dollars ($25,000.00) the Bidder is required to submit a completed Public Works
Employment Verification Form to the Borough as a condition of award of the Contract

12. Proposal Form
The price of each item on the Proposal form must be stated in numerals and, if required, in words. Subject
to the Borough’s right to correct a Bidder’s mathematical totals, a discrepancy between the word and
numeral for a particular item will be resolved in favor of the word.
The Proposal Form of an individual must be signed by the individual person. The Bid of a partnership
must state the names of each partner and it must be signed by at least one partner. The Bid of a corporation
must show the State of incorporation and must be signed by the President or Vice President. All names
must be typed or printed below each signature. The following should be considered by the Bidder with
Proposal submission, if applicable:
Tax: Pennsylvania sales tax is not to be included in the proposal. Tax exemption certificate will be
furnished to the Contractor. The Borough is sales tax exempt. However, the Contractor is not exempt from
the obligation to follow appropriate tax laws in the procurement of materials and services used in the
performance of this Agreement. The Bidder may obtain legal advice to determine how and to what extent
the Borough’s tax exemption may be utilized by the Contractor. The Borough will provide, at the
Contractor's request, documentation required to obtain applicable tax exemptions.
13. Submission of Proposals
Proposals shall be submitted no later than the time and place indicated in the Notice. All proposals must
be in an envelope clearly marked “Proposal for Borough of Chambersburg”, bearing the name of the
bidder and “Demolition of 1335 S. 4th Street, Chambersburg, PA”. If the Proposal is sent through the
mail or other delivery system, the envelope shall be enclosed in a separate envelope with the notation
“PROPOSAL ENCLOSED” on the face of it. Please mail proposals to Attention: Jamia L. Wright,
Borough Secretary. The Bidder is solely responsible for delivering the proposal to the Borough at the
location of, and by the time of, the proposal opening designated in the Notice. Proposal must be printed
single-sided.
The following completed documents are to be submitted with the Proposal and will become a condition
of the Proposal:
•
•
•
•
•
•
•

Proposal
Bidder Affidavit
Non-Collusion Affidavit
Nondiscrimination / Sexual Harassment Clause
Proposal Bid Bond
Public Works Employment Verification Form (if applicable)
Receipt of Addenda (if applicable)

Bidders may provide comments to clarify or describe their technical offer, but Bidders cannot change,
modify, delete, or make additions to the wording to any of the Bidding Documents, including the
Agreement, General Conditions, or the Proposal form. Unauthorized conditions, exceptions, limitations,
or provisions attached to the bid may be cause for rejection of the bid. Any questions regarding the Bidding
Documents shall be submitted as a request for interpretation and the Bidding Documents may only be
modified by Addendum issued by the Borough prior to the Bid opening date.
It is the responsibility of each Bidder before submitting a Proposal to:
A. examine and carefully study the Bidding Documents, including any Addenda or Memorandum

and the related data identified in the Bidding Documents;

B. become familiar with and satisfy Bidder as to all federal, state, and local Laws and Regulations

that may affect cost, progress, or the performance of the Work;

C. become aware of the general nature of Work to be performed by the Borough and others at the

site(s) that relate to the Work as indicated in the Bidding Documents

D. promptly give the Borough written notice of all conflicts, errors, ambiguities, or discrepancies

that Bidder discovers in the Bidding Documents and confirm that the written resolution thereof
by the Borough is acceptable to Bidder; and

E. determine that the Bidding Documents are generally sufficient to indicate and convey

understanding of all terms and conditions for performing the Work.

14. Modification and Withdrawal of Proposals
Proposal may be modified or withdrawn by an appropriate document duly executed (in the manner that a
Proposal must be executed) and delivered to the place where Proposals are to be submitted at any time
prior to the opening of Proposals.
After the Proposal opening, Bidder may withdraw its Proposal only by complying with applicable Federal,
State, or local laws and regulations. Unless prohibited by such applicable laws and regulations, or if there
are no applicable laws and regulations, Bidder shall forfeit the entire amount of Bid security upon
withdrawal of its Bid.
After the Proposal opening, Bidder may withdraw its Proposal, without forfeiture of Proposal security, if
Bidder submits credible evidence that there is an error in its Proposal and such error was a clerical mistake
as opposed to a judgment mistake and was due to an unintentional arithmetical error or an unintentional
omission of a substantial quantity of the Work; provided: (1) notice of claim of the right to withdraw
Proposal is made in writing to the Borough within two business days after opening of Bids; and (2) the
withdrawal of the Proposal will not result in the awarding of the Contract on another Proposal of the same
Bidder, Bidder's partner, or a corporation or business venture owned by Bidder or in which Bidder has a
substantial interest. A Bidder which is permitted to withdraw a Proposal shall supply any products or
labor to, or perform any subcontract or other work for, any entity awarded a Contract or subcontract for
performance of the Work for which the withdrawn Proposal was submitted.
15. Proposals to Remain Subject to Acceptance
Bids shall remain open for a period of sixty (60) days from the date of Bid opening unless award is delayed
by a required approval from a governmental agency, the sale of bonds or notes, or the award of a grant or
grants, in which event the Bids shall remain open for a period of one hundred twenty (120) days from the
date of Bid opening. The Borough will either award the Contract within the applicable time period or
reject all Bids, returning the Bid security to the Bidders. Thirty (30)-day extensions of the date for the
award may be made by the mutual written consent of the Borough and the apparent Successful Bidder.
16. Award of Contract
The Borough reserves the right, without limitation, to reject any or all Proposals, including without
limitation the rights to reject any or all nonconforming, nonresponsive, unbalanced, or conditional
Proposals and to reject the Proposal of any Bidder, if the Borough believes that it would not be in the best
interest of the project to make an award to that Bidder, whether because the Proposal is not responsive or
the Bidder is unqualified or of doubtful financial ability or fails to meet any other pertinent standard or
criteria established by the Borough. The Borough also reserves the right to waive all irregularities or
informalities not involving price, time, or changes in the Work and to negotiate contract terms with the
successful Bidder.
The Borough will correct discrepancies in Bidder’s mathematical totals. Discrepancies in the
multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies
between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor
of the correct sum. Discrepancies between words and figures will be resolved in favor of the words

In evaluating Proposals, the Borough may conduct such investigations as the Borough deems necessary
to assist in the evaluation of any Proposal and to establish the responsibility, qualifications, and financial
ability of Bidders, proposed Subcontractors, Suppliers, and other persons and organizations to perform
and furnish the Goods in accordance with the Bidding Documents to the Borough’s satisfaction within the
prescribed time. The Borough reserves the right to interview bidders.
If the Contract (the “Agreement”) is to be awarded, the Borough will give the apparent successful Bidder
a Notice of Intent to Award.
17. Signing of Agreement
When the Borough gives a Notice of Intent to Award to the apparent successful Bidder, it will be
accompanied by two (2) unsigned counterparts of the Agreement (each with a copy of the Proposal
submission) plus the Payment Bond and Performance Bond, if required. Within fifteen (15) days
thereafter, apparent successful Bidder shall sign and deliver to the Borough the two (2) signed counterparts
of the Agreement accompanied by the executed Payment and Performance Bonds, if required, (with a
power-of-attorney certificate attached to each). The Agreement may be cancelled, at the discretion of the
Borough, if the apparent successful Bidder does not execute, and deliver to the Borough, the Agreement
and insurance certificate(s), within fifteen (15) days from the date of the Notice of Intent to Award.
(s). The Notice of Intent to Award may be annulled, at the sole and absolute discretion of the Borough, if
the apparent successful Bidder does not execute, and deliver to the Borough the Agreement, together with
the required Performance and Payment Bonds, and Insurance Certificate, within fifteen (15) days from
the date of the Notice of Intent to Award; Bidder shall be considered in Default, and the full amount of its
Bid Bond shall be forfeited.

GENERAL TERMS AND CONDITIONS
1. Labor and Equipment
The Contractor agrees to furnish all labor, tools, and equipment and to pay all expenses necessary for or
in connection with the Work to be done hereunder in consideration of the payments hereinafter provided
to be paid to the Contractor by the Borough.
2. Inspection of Work or Equipment, Goods, Acceptance
The Borough reserves the right to inspect the Contractor’s Work, and direct changes to the Contractor’s
methods and procedures within the scope of the Contract. Periodic inspections may be performed by the
Borough or its agents. The Contractor shall allow the Borough reasonable time to perform such inspections
or tests. The Borough shall give prompt notice to the Contractor as to whether the Work appears to be
conforming or non-conforming on the basis of any inspections or testing of conformity.
3. Termination
Should the Contractor fail to perform the Work to the satisfaction of the Borough or to comply with any
of the provisions of the Agreement, the Borough may terminate this agreement upon twenty-four (24)
hours written notice to the Contractor. This contract may be cancelled by either party upon thirty (30) days
written notice. In addition, the Borough has the right to suspend performance of the Agreement, without
cause, by written notice, upon which the Contractor shall be entitled to an increase in the contract time
and contract price caused by the suspension.
4. Warranty
The Contractor shall guarantee workmanship against defects or failures for a period of one (1) year after
the completion of the Work, as evidenced by final payment for projects that include construction or
delivery. Neither final payment nor acceptance of the Work shall relieve the Contractor of responsibility
for failure to comply with these specifications. The Contractor shall remedy any defects in the Work that
shall appear within a period of one (1) year from completion and acceptance, and shall bear the expense
of repairing everything that has been destroyed or damaged by such defects.
5. Notice of Defect
The Borough shall give the Contractor prompt notice of defects that become apparent. In the case of subpar
Goods, Contractor must immediately replace deliverables. In case of an emergency where delay would
cause serious loss or damage, the Borough may undertake to have any defects repaired without previous
notice to the Contractor, and the expense of such repairs shall be borne by the Contractor.
6. Assignment
The Contractor shall not sublet this Agreement or any portion of it without first obtaining the written
consent of the Borough. The Contractor shall not obligate the Borough to make any payments to another
party for, or in behalf of the Borough, without the approval of the Borough.
7. Permits, Licenses, etc.
All permits, licenses, inspections, ratings, certificates and/or approvals related to the installation of the
Work, or delivery of such commodities is the sole responsibility of Contractor and all costs and/or
expenses for such should be included in the bid proposal. Failure to obtain and maintain such permits shall
constitute a breach of the Contract.
8. Invoices and Payment
All payments will be processed through the Borough’s standard accounts payable system. The Contractor
Invoices should be marked NET 30 DAYS. Contractor shall submit invoices in a timely manner upon
completion of work with all time and material costs broken down per rates as agreed upon.

If the Borough objects to any portion of an Invoice, the Borough shall so notify the Contractor in writing
within twenty (20) days of receipt of the invoice. The Borough shall identify the specific cause of the
disagreement and shall pay when due that portion of the invoice not in dispute. Interest as stated above
shall be paid by the Borough on all disputed invoiced amounts resolved in the Contractor’s favor and
unpaid for more than forty-five (45) days after date of the notice of the dispute.
9.

Delivery
All items must be delivered FOB Point of Destination.

10. Insurance
Unless otherwise specified, the Contractor shall, at its sole cost and expense, maintain the following
minimum types of insurance as specified herein. The Borough of Chambersburg, its officers and
employees, are to be named as additional insured on all policies required herein, except Workmen’s
Compensation. The insurance shall provide for at least thirty (30) days prior written notice to be given to
the Borough in the event the insurance is materially changed, canceled, or non-renewed. Before starting
work the Contractor shall furnish to the Borough for its examination and approval such policies of
insurance with all endorsements, or a conformed specimen thereof certified by the agent of the insurance
company, together with certificates of the insurance company of such insurance.
A. WORKMEN’S COMPENSATION – Statutory limit as required by the Commonwealth of
Pennsylvania.
B. BUSINESS AUTOMOBILE – Covering Any Automobile (Symbol I)
Bodily Injury Liability and
Property Damage Liability
C. COMMERCIAL GENERAL LIABILITY (CGL)
General Aggregate Limit
Products-Completed Operations Aggregate Limit
Personal & Advertising Injury Limit
Each Occurrence Limit
Fire Damage Limit
Medical Expense Limit

$1,000,000 (CSL)
$2,000,000
$2,000,000
$1,000,000
$1,000,000
$ 100,000
$ 5,000

11. Indemnification
The Contractor and its sub-contractors, if any, shall release, hold harmless, and indemnify the Borough,
its officers, elected officials, agents, representatives, and employees acting within the scope of their
official duties from and against damages, costs, and expenses (including reasonable attorneys’ fees) to the
extent caused by the negligent acts, errors, or omissions of the Contractor, its employees, sub-contractors,
agents, servants, and/or anyone acting under the Contractor’s control and/or the Contractor’s direction, in
the performance of the requirements of this Agreement. The Contractor shall defend any lawsuit
commenced against the Borough and shall pay any judgments and costs connected with such proceeding
which are based upon the negligent acts or omissions of the Contractor or its sub-contractors. If the
Contractor is successful in defending such a lawsuit, then the Borough will reimburse the Contractor for
its costs and expenses associated with such defense only to the extent that such liabilities arise from an
action which can be properly brought against the Borough as an exception to governmental immunity in
accordance with the Political Subdivision Tort Claims Act, 42 Pa.C.S.A. § 8541 et. seq. and in accordance
with such limits of liability set forth in the Act, along with payment for any withheld invoices.
12. Taxes
All taxes of whatsoever kind, nature, and description payable in respect to the performance of this
Agreement are to be paid by the Contractor unless otherwise provided by law.

13. Disputes
Before any litigation is brought pursuant to this Agreement, the parties hereto agree to submit any dispute
between them to mediation. Such mediation shall be a condition precedent to either party instituting
litigation unless a stay of an applicable statute of limitations or repose is necessary. Such mediation may
be initiated by written request and will occur within thirty (30) days of such request. A mutually agreeable
impartial mediator may be retained, if requested by either party, to assist in the mediation process. In the
event the parties cannot agree to a mediator, the parties will continue to put forth names for a mutually
agreeable time, after which litigation may be commenced in Franklin County Court of Common Pleas if
a mediator is not agreed upon. In the event mediation does not result in the successful resolution of the
dispute, either party may institute any and all actions necessary to protect their rights at law and/or equity
in accordance with this Agreement.
14. Compliance with Laws
All Work performed under this Agreement shall conform with all applicable Federal, State, and local laws.
A. The Commonwealth of Pennsylvania Prevailing Wage Act, 43 P.S. §165-1 et seq., for certain
public works projects where the estimated cost of the total project is in excess of Twenty Five
Thousand Dollars ($25,000.00).
B. The Public Works Contractors’ Bond Law of 1967, 8 P.S. § 191 et seq., relating to required bonds
for certain contracts.
C. The Pennsylvania Steel Products Procurement Act of 1978, P.L. 6, as amended. The Act and
amendments require that the Contractor use or furnish only steel products (as defined in the Act
and amendments) which have been produced in the United States.
D. Pennsylvania Act 247 of 1972, as amended, relating to the prevention of environmental pollution
and the preservation of public natural resources.
E. The Pennsylvania Human Relations Act No. 222 of 1955, as amended.
F. The Pennsylvania Public Works Contract Regulation Law, as amended by Act 142 of 1994 as it
relates to timely payment by Contractor and Subcontractor to its Subcontractors.
G. The Pennsylvania Antibid-Rigging Act, 73 P.S. 1611 et seq., regarding contracts for the purchase
of equipment, goods, services or materials or for construction or repair let or to be let by a
government agency.
H. The Pennsylvania Public Works Employment Verification Act (Act 127 of 2012), requiring
contractors to verify that newly hired employees are authorized to work in the United States, for
certain public works projects where the estimated cost of the total project is in excess of Twenty
Five Thousand Dollars ($25,000.00).

NONDISCRIMINATION / SEXUAL HARASSMENT CLAUSE
During the term of the Contract, the Contractor (known herein as “Covered Entity”), sub-grantee,
contractors, sub-contractors, suppliers, vendors, and professional service providers, agree(s) as
follows:
A. In the hiring of any employee(s) for the manufacture of supplies, performance of work, or any
other activity required under the Contract or any grant agreement, subgrant agreement,
contract, or subcontract, the Covered Entity, a sub-grantee, a contractor, a subcontractor, or
any person acting on behalf of the Covered Entity shall not discriminate by reason of race,
gender, creed, color, sexual orientation, gender identity or expression, or in violation of the
Pennsylvania Human Relations Act (PHRA) and applicable federal laws, against any citizen
of this Commonwealth who is qualified and available to perform the work to which the
employment relates.
B. The Covered Entity, any sub-grantee, contractor or any subcontractor or any person on their
behalf shall not in any manner discriminate by reason of race, gender, creed, color, sexual
orientation, gender identity or expression, or in violation of the PHRA and applicable federal
laws, against or intimidate any of its employees.
C. The Covered Entity, any sub-grantee, contractor or any subcontractor shall establish and
maintain a written nondiscrimination and sexual harassment policy and shall inform their
employees in writing of the policy. The policy must contain a provision that sexual
harassment will not be tolerated and employees who practice it will be disciplined. Posting
this Nondiscrimination/Sexual Harassment Clause conspicuously in easily-accessible and
well-lighted places customarily frequented by employees and at or near where the grant
services are performed shall satisfy this requirement for employees with an established work
site.
D. The Covered Entity, any sub-grantee, contractor or any subcontractor shall not discriminate
by reason of race, gender, creed, color, sexual orientation, gender identity or expression, or
in violation of the PHRA and applicable federal laws, against any subgrantee, contractor,
subcontractor or supplier who is qualified to perform the work to which the grant relates.
E. The Covered Entity and each sub-grantee, contractor and subcontractor represents that it is
presently in compliance with and will maintain compliance with all applicable federal, state,
and local laws and regulations relating to nondiscrimination and sexual harassment. The
Covered Entity and each sub-grantee, contractor and subcontractor further represents that
it has filed a Standard Form 100 Employer Information Report (“EEO-1”) with the U.S. Equal
Employment Opportunity Commission (“EEOC”) and shall file an annual EEO-1 report with
the EEOC as required for employers’ subject to Title VII of the Civil Rights Act of 1964, as
amended, that have 100 or more employees and employers that have federal government
contracts or first-tier subcontracts and have 50 or more employees. The Covered Entity, any
sub-grantee, any contractor or any subcontractor shall, upon request and within the time
periods requested by the Commonwealth or Borough, furnish all necessary employment
documents and records, including EEO-1 reports, and permit access to their books, records,
and accounts by the granting agency, Borough, and the Bureau of Diversity, Inclusion and
Small Business Opportunities for the purpose of ascertaining compliance with the provisions
of this Nondiscrimination/Sexual Harassment Clause.
F. The Covered Entity, any sub-grantee, contractor or any subcontractor shall include the
provisions of this Nondiscrimination/Sexual Harassment Clause in every subgrant

agreement, contract or subcontract so that those provisions applicable to sub-grantees,
contractors or subcontractors will be binding upon each sub-grantee, contractor or
subcontractor.
G. The Covered Entity’s and each sub-grantee’s, contractor’s and subcontractor’s obligations
pursuant to these provisions are ongoing from and after the effective date of the grant
agreement through the termination date thereof. Accordingly, the Covered Entity and each
sub-grantee, contractor and subcontractor shall have an obligation to inform the Borough if,
at any time during the term of the Contract, it becomes aware of any actions or occurrences
that would result in violation of these provisions.
H. The Borough may cancel or terminate the Contract and all money due or to become due
under the Contract may be forfeited for a violation of the terms and conditions of this
Nondiscrimination/Sexual Harassment Clause. In addition, the Borough or granting agency
may proceed with debarment or suspension and may place the Covered Entity, sub-grantee,
contractor, or subcontractor in the Contractor Responsibility File.

__________________________________________________________
Name of Bidder, Corporation, Firm or Individual

By: ________________________________
Authorized Representative

___________________________________
Please Print Signature

___________________________________
Title

___________________________________
Business Address of Bidder

___________________________________
Phone #

BIDDER AFFIDAVIT
The Specifications and all papers required by it and submitted herewith, the Contract, and
all papers made a part hereof by its terms, are hereby made a part of this Proposal.
The undersigned Bidder hereby represents as follows:
A.
B.
C.
D.

That he has carefully examined the Proposal, the Contract, and the
Specifications.
That no officer, agent, or employee of the Borough of Chambersburg is
personally interested directly or indirectly in this Proposal and the accompanying
Contract or the compensation to be paid herein under.
That the Proposal is made without connection with any person, firm or
corporation making a Proposal for the same work, and is in all respects fair and
without collusion or fraud; and
That should this Proposal be accepted by the Borough of Chambersburg, he will
execute the Contract and furnish any other documents within the time and in the
forms and amount required by the Contract and Specifications, and that upon his
failure, neglect or refusal to do so, he shall forfeit to the Borough of
Chambersburg the Proposal Security, not as a penalty, but as a liquidated
damage.

_______________________________________________________
Name of Bidder, Corporation, Firm or Individual
By:

________________________________
Authorized Representative
________________________________
Please Print Signature
________________________________
Title

_________________________________
Business Address of Bidder
__________________________________
Phone #

INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT
1.

This Non-Collusion Affidavit is material to any contract awarded pursuant to this
Proposal. According to the Pennsylvania Antibid-Rigging Act, 73 P.S. 1611 et
seq., governmental agencies may require Non-Collusion Affidavits to be submitted
together with proposals.

2.

This Non-Collusion Affidavit must be executed by the member, officer or employee
of the Bidder who makes the final decision on prices and the amount quoted in the
proposal.

3.

Bid-rigging, and other efforts to restrain competition, and the making of false sworn
statements in connection with the submission of proposals, are unlawful and may be
subject to criminal prosecution. The person who signs the Affidavit should examine it
carefully before signing and assure himself or herself that each statement is true and
accurate, making diligent inquiry, as necessary, of all other persons employed by or
associated with the Bidder with responsibilities for the preparation, approval or
submission of the proposal.

4.

In the case of a proposal submitted by a joint venture, each party to the venture must
be identified in the proposal documents and an Affidavit must be submitted separately
on behalf of each party.

5.

The term "complementary proposal", as used in the Affidavit, has the meaning
commonly associated with that term in the Proposal process and includes the knowing
submission of proposals higher than the proposal of another firm, any intentionally
high or non-competitive proposal and any other form of proposal submitted for the
purpose of giving a false appearance of competition.

6.

Failure to file an Affidavit, in compliance with these instructions, will result in
disqualification of the Proposal.

NON-COLLUSION AFFIDAVIT
Contract/proposal No. ___________________________
State of

:

County of :
I state that I am, ______________________
(Title)

of ____________________________
(Name of Firm)

and that I am authorized to make this Affidavit on behalf of my firm and its owners, directors and
officers. I am the person responsible in my firm for the price(s) and the amount of this proposal.
I state that:
(1)
The price(s) and amount of this proposal have been arrived at independently and without
consultation, communication or agreement with any other contractor, Bidder or potential Bidder.
(2)
Neither the price(s) nor the amount of this proposal, and neither the approximate price(s)
nor approximate amount of this proposal, have been disclosed to any other firm or person who is a
Bidder or potential Bidder, and they will not be disclosed before proposal opening.
(3)
No attempt has been made or will be made to induce any firm or person to refrain from
Proposal on this contract, or to submit a proposal higher than this proposal, or to submit any
intentionally high or non-competitive proposal or other form of complementary proposal.
(4)
The proposal of my firm is made in good faith and not pursuant to any agreement or
discussion with, or inducement from, any firm or person to submit a complementary or other noncompetitive proposal.
(5)
(Name of Firm) ________________________________ its affiliates, subsidiaries,
officers, directors and employees are not currently under investigation by any governmental
agency and have not, in the last four (4) years, been convicted or found liable or any act prohibited by
State or Federal law in any jurisdiction involving conspiracy or collusion with respect to Proposalon
any public contract, except as follows:
I state that _________________________ (Name of Firm) understand and acknowledges that the
above representations are material and important and will be relied on by
_________________________ (Name of Public Entity) in awarding the contract(s) for which this
proposal is submitted.

NON-COLLUSION AFFIDAVIT CONTINUED
I understand, and my firm understands, that any misstatement in this Affidavit is and shall be treated
as fraudulent concealment from _________________________ (Name of Public Entity) of the true
facts relating to the submission of proposal for this contract.

____________________________________
(Signature)
____________________________________
(Print Name)
____________________________________
(Company Position)
SWORN AND SUBSCRIBED
BEFORE ME THIS
_____________________________
(Date)

___________________________________
Notary Public
My Commission Expires:
_____________________________
(Date)

PROPOSAL
DATE_______________________
Project: Demolition of 1335 S. 4th Street, Chambersburg, PA
ARTICLE 1 - PROPOSAL RECIPIENT
1.01

This Proposal is submitted to:
Borough of Chambersburg
100 S. Second Street
Chambersburg, PA 17201
Attn: Jamia Wright

1.02
The undersigned Bidder proposes and agrees, if this Proposal is accepted, to enter into an Agreement with
the Borough in the form included in the Proposal Documents to perform the Work as specified or indicated in the
Bidding Documents for the prices and within the times indicated in this Proposal and in accordance with the other
terms and conditions of the Bidding Documents.
ARTICLE 2 - BIDDER'S ACKNOWLEDGMENTS
2.01
Bidder accepts all of the terms and conditions of the Notice / Advertisement, Instructions to Bidder, and
General Terms and Conditions, including without limitation those dealing with the disposition of Proposal security,
if applicable. The Proposal will remain subject to acceptance for sixty (60) days after the Bid opening, or up to
120 days if award is delayed by a required approval of a government agency, the sale of bonds or notes, or an
award of a grant or grants for such longer period of time that Bidder may agree to in writing upon request of the
Borough.

ARTICLE 3 - BIDDER'S REPRESENTATIONS
3.01

In submitting this Proposal, Bidder represents, as set forth in the Bidding Documents, that the Bidder has:
A. examined and carefully studied the Bidding Documents, including any Addenda, and the related data

identified in the Bidding Documents;

B. become familiar with and satisfied as to all Federal, State, and local laws and regulations that may

affect cost, progress, or the performance of the Work;

C. promptly gave the Borough written notice of all conflicts, errors, ambiguities, or discrepancies that

Bidder discovered in the Bidding Documents and confirmed that the written resolution thereof by the
Borough is acceptable to Bidder; and

D. determined that the Bidding Documents are generally sufficient to indicate and convey understanding

of all terms and conditions for performance of the Work.

ARTICLE 4 - BASIS OF PROPOSAL
4.01

Bidder will perform the Work as noted below in accordance with the Bidding and Agreement
Documents (indicate quantity where none is currently given) at the following FIRM prices:
Item
No
1.

Description
Demolition of 1335 S. 4th Street

Bid Lump Sum Price in Figures ($)
$ ___________________________

TOTAL BID AMOUNT (LUMP SUM BASE BID) (words):
__________________________________________________________________________________
4.02

The Borough reserves the right to award none or all of the above items to the lowest responsive and qualified
bidder as deemed to be in the best interest of the Borough. The bid amount for each item is the total cost
to be incurred by the Borough for the subject work to be completed in accordance with the Agreement
Documents.

ARTICLE 5 — TIME OF COMPLETION
5.01

Bidder agrees that the performance of the Work will conform to the schedule set forth in the Agreement.

ARTICLE 6 - ATTACHMENTS TO THIS PROPOSAL
6.01
A.
B.
C.
D.

The following documents are attached to and made a condition of this Proposal:
Proposal Bond
Required Non-Collusion Affidavit, Bidder Affidavit, and Non-Discrimination Affidavit
Receipt of Addenda (if applicable)
Required Pennsylvania Public Works Employment Verification Act Form.

Signature Appears on Following Page

The undersigned does further declare that the statements and representations made in this Proposal are true in
every respect and that said Proposal is in all respects fair and made without collusion or fraud, and that no
member of the Borough Council or any agent or employee of the Borough directly, or indirectly is interested in
this Proposal, or in any portion of the profits expected to accrue therefrom.
Company Name _______________________________
Address

_______________________________
_______________________________

Signature

_______________________________

Printed Name

_______________________________

Address

_______________________________
_______________________________

Name of person familiar with proposal
_______________________________
Phone number

_______________________________

Email

_______________________________

PROPOSAL BOND
BIDDER (Name and Address):

SURETY (Name and Address):

OWNER (Name and Address):

BOROUGH OF CHAMBERSBURG
100 South 2nd Street
Chambersburg, PA 17201

PROJECT

DEMOLITION OF 1335 S 4th STREET,
CHAMBERSBURG, PA

Bid Date:
Project Identification:

General Construction

Contract Number and
Identification:
BOND
Date:
Amount:
1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors and assigns to pay to Owner upon default of Bidder the full face
amount of this Bond.
2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required
by the Bidding Documents, the executed Agreement required by the Bidding Documents, and
any Performance Bonds, Payment Bonds, Certificates of Insurance, or other documents
required by the Bidding Documents and Contract Documents.
3.

This obligation shall be null and void if:
3.1 Owner accepts Bidder's Bid and Bidder delivers within the time required by the
Bidding Documents (or any extension thereof agreed to in writing by Owner) the
executed Agreement required by the Bidding Documents and any Performance
Bonds, Payment Bonds, Certificates of Insurance, or other documents required by
the Bidding Documents and Contract Documents, or

3.2 All Bids are rejected by Owner, or
3.3 Owner fails to issue a Notice of Intent to Award to Bidder within the time specified in
the Bidding Documents (or any extension thereof).
4. Payment under this Bond will be due and payable upon default of Bidder and within 30
calendar days after receipt of Bidder and Surety of written notice of default from Owner, which
notice will be given with reasonable promptness, identifying this Bond and the Project and
including a statement of the amount due.
5. Surety waives notice of and any and all defenses based on or arising out of any time
extension to issue Notice of Intent to Award, provided that the time for issuing Notice of Intent
to Award shall not in the aggregate exceed 120 days from Bid opening date without Surety's
written consent.
6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the
notice of default required in paragraph 4 above is received by Bidder and Surety, and in no
case later than one year after Bid opening date.
7. Any suit or action under this Bond shall be commenced only in a court of competent
jurisdiction located in the state in which the Project is located.
8. Notice required hereunder shall be in writing and sent to Bidder and Surety at their
respective addresses shown on the first page of this Bond. Such notices may be sent by
personal delivery, commercial courier or by United States Registered or Certified Mail, return
receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt by the
party concerned.
9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney
evidencing the authority of the officer, agent or representative who executed this Bond on
behalf of Surety to execute, seal and deliver such Bond and bind the surety thereby.
10. This Bond is intended to conform to all applicable statutory requirements. Any applicable
requirement of any applicable statute that has been omitted from this Bond shall be deemed to
be included herein as if set forth at length. If any provision of the Bond conflicts with any
applicable provision of any applicable statute, then the provision of said statute shall govern
and the remainder of this Bond that is not in conflict therewith shall continue in full force and
effect.

(If Bidder is an Individual)

Signature of Witness

Signature of Individual
Trading and doing business as:

Name of Business
Address of Business
(If Bidder is a Partnership - All General Partners Must Sign)
Name of Partnership

Address of Partnership

Signature of Witness

Signature of Partner

Signature of Witness

Signature of Partner

Signature of Witness

Signature of Partner

(If Bidder is a Corporation)

Attest:
Name of Corporation

Signature of Secretary or
Assistant Secretary

Address of Principal Office

(Corporate Seal)

State of Incorporation

Signature of
President or Vice President
Type or print name below each signature.
(Corporation Surety)

Name of Corporation

Address of Office

Signature of Witness

Signature of Attorney-in-fact

Attach an appropriate power of attorney, dated as of the same date as the Bond, evidencing
the authority of the Attorney-in-fact to act on behalf of the corporation.
Type or print name below each signature.
NOTE: Substitute Proposal Bond Form is not acceptable. Failure to submit Bond on
this form will be reason for rejection of Bid.
END OF PROPOSAL BOND

COMMONWEALTHOFPENNSYLVANIA

PUBLICWORKSEMPLOYMENTVERIFICATIONFORM

Date_______________________

BusinessorOrganizationName(Employer)_________________________________________________ 
Address _____________________________________________________________________________ 
City_____________________________________ State_____________ZipCode________________

Contractor 

Subcontractor (check one)

ContractingPublicBody _______________________________________________________________ 
Contract/ProjectNo ___________________________________________________________________ 
ProjectDescription ____________________________________________________________________ 
ProjectLocation ______________________________________________________________________ 

Asacontractor/subcontractorfortheabovereferencedpublicworkscontract,Iherebyaffirmthatas
oftheabovedate,ourcompanyisincompliancewiththePublicWorksEmploymentVerificationAct
(‘the Act’) through utilization of the federal EͲVerify Program (EVP) operated by the United States
Department of Homeland Security.  To the best of my/our knowledge, all employees hired post
January1,2013areauthorizedtoworkintheUnitedStates.
It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to
verifytheemploymenteligibilityofeachnewhirewithinfive(5)businessdaysoftheemployeestart
datethroughoutthedurationofthepublicworkscontract.Documentationconfirmingtheuseofthe
federalEVPuponeachnewhireshallbemaintainedintheeventofaninvestigationoraudit.
I, _________________________, authorized representative of the company above, attest that the
informationcontainedinthisverificationformistrueandcorrectandunderstandthatthesubmission
of false or misleading information in connection with the above verification shall be subject to
sanctionsprovidedbylaw.

________________________________
AuthorizedRepresentativeSignature

AGREEMENT
This Agreement made this _______ day of _________________20_____ (the “Effective Date”) by and between
the Borough of Chambersburg, a Municipal Corporation organized and existing under the laws of the
Commonwealth of Pennsylvania, (hereinafter the “Borough”) and __________________________ (hereinafter the
“Contractor").
WHEREAS the Borough has authorized the performance of certain Work in accordance with the Specifications
hereto attached and made a part hereof; and
WHEREAS the Contractor has submitted to the Borough a Proposal for
DEMOLITION OF 1335 S 4th STREET, CHAMBERSBURG, PA
in conformity with the Proposal Documents, including Specifications, hereto attached and made a part hereof; and
WHEREAS the Borough, after due consideration and appropriate action, has decided to award a contract to the
Contractor in accordance with said Proposal.
NOW THEREFORE, THIS AGREEMENT WITNESSETH that the Borough and the Contractor in
consideration of the requirements, terms, and conditions of the said Specifications and the offers, promises, and
representations made by the Contractor in said Proposal, by each of the parties hereto, on their parts, to be observed
and fulfilled, do hereby agree as follows:
Article 1 - Basis of Agreement
The parties hereto recognize that any and all Proposal Documents, as defined in the Instructions to Bidder and
including the said Specifications and any Addenda (if released), plus the Bidder’s Proposal and required
attachments, and any and all Written Amendment(s), Change Orders(s), and Notice to Proceed if issued after the
Effective Date of this Agreement (hereinafter, the “Contract Documents”), are the basis of this Agreement, accept
the same and declare that there are no understandings, representations, or promises, written or verbal, having any
bearing on this Agreement which are not expressed in the Contract Documents or written in this Agreement.
Article 2 – Work
The Contractor agrees to perform the Work as included in the Bid Documents and to faithfully perform and complete
all Work connected therewith in full conformity with said Agreement Documents, including the Specifications and
Bidder’s Proposal, and to demonstrate and make good any guarantees and warranties therein required and contained,
for all of which things faithfully and fully performed and completed, the Borough agrees to pay the Contractor and
the Contractor agrees to accept from the Borough in full settlement therefor, the total sum or contract price of lawful
money of the United States of America, at the time, in the manner, and under the conditions named in said
Specifications and Proposal, which Bidder’s Proposal is attached hereto and incorporated herein by reference as
Exhibit A.
Article 4 - Contract Times & Term
All times set forth for the completion of the Work is the essence of the Agreement. The contract shall begin on the
Effective Date and terminate on January 31, 2023. The Contractor and Borough agree to mutually determine a
project schedule for individual projects. To the extent provided in the General Terms and Conditions, relating
to disputes, applicable provisions herein shall continue in effect after expiration or termination, including
early termination prior to the standard expiration date of the term, to the extent necessary to enforce or
complete the duties, obligations, or responsibilities arising prior to termination, repayment of any money
due and owing to either party pursuant hereto, and indemnifications specified hereto.

Article 6 – Contract Price
The Borough shall pay the Contractor for performance of the Work in accordance with the General Terms and
Conditions, as provided in the Contract Documents as follows:
1 – The prices as stated in Contractor’s Proposal for all Items as included herein in Exhibit A as
referenced in Article 2 herein.
Article 7 – Payment Procedures
The Contractor shall submit invoices in accordance with and subject to the payment provisions as indicated in the
General Terms and Conditions, as provided in Contract Documents.
Article 8 - Independent Contractors
Any Work to be performed by the Contractor or its sub-contractors, if any, under this Agreement are provided as
independent contractors. Nothing in this Agreement shall be considered to create the relationship of employer and
employee between the parties. All persons engaged in any of the Work to be performed pursuant to this Agreement
shall at all times and places be subject to the Contractor’s sole direction, supervision, and control. The Contractor
shall exercise control over the means and manner in which it, its employees, and sub- contractors perform the Work.
The Contractor does not have the power or authority to bind the Borough in any promise, agreement, or
representation unless expressly provided written agreement to do so. The Contractor also hereby represents and
warrants that it and any sub- contractors has and will continue to maintain all licenses and approvals required to
conduct its business and to provide the Work as required pursuant to this Agreement.
Article 8 – Contractor’s Representations
In order to induce the Borough into this Agreement, the Contractor makes the following representations:
A. The Contractor has examined and carefully studied the Contract Documents and any and all other
related data as identified in the Proposal Documents, including any technical data;
B. Contractor is familiar with and satisfied as to all federal, state, and local Laws and regulations that
may affect cost, progress, or the performance of the Work;
C. Contractor is aware of the general nature of Work to be performed by the Borough and others at the
site that relates to the Work as indicated in the Contract Documents;
D. Contractor promptly gave the Borough written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor discovered in the Contract Documents and the Proposal Documents and
confirmed that the written resolution thereof by the Borough is acceptable to Contractor; and
E. Contractor determined that the Contract Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for performance of the Work.
Article 9 - Correction of Defective Work
Prompt notice of all defective Work of which the Borough has actual knowledge will be given to Contractor.
Defective Work may be rejected, corrected, or accepted as provided in this Article 9. Contractor’s obligations under
this Article 9 are in addition to any other obligation or warranty. In exercising the rights and remedies under this
Article 9, the Borough shall proceed expeditiously.
If the Work is defective, in the sole opinion of the Borough or if Contractor fails to perform the Work in such a way
that the completed Work will conform to the Contract Documents, the Borough may order Contractor to stop the
Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of the Borough
to stop the Work shall not give rise to any duty on the part of the Borough to exercise this right for the benefit of

Contractor, any Subcontractor, any Supplier, any other individual or entity, or any surety for, or employee or agent
of any of them.
Correction Period. If within one (1) year after the date of completion (or such longer period of time as may be
prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by any specific
provision of the Contract Documents, any Work is found to be defective, Contractor shall promptly, without cost
to the Borough and in accordance with the Borough’ written instructions:
•
•
•
•

repair such defective land or areas; or
correct such defective Work; or
if the defective Work has been rejected by the Borough, remove it from the Project and replace it
with Work that is not defective, and
satisfactorily correct or repair or remove and replace any damage to other Work, to the work of
others or other land or areas resulting therefrom.

Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced
under this Article 9, the correction period hereunder with respect to such Work will be extended for an additional
period of one year after such correction or removal and replacement has been satisfactorily completed.
If, instead of requiring correction or removal and replacement of defective Work, the Borough prefers to accept it,
the Borough may do so.
If Contractor fails within a reasonable time after written notice from the Borough to correct defective Work, or to
remove and replace rejected Work, or if Contractor fails to perform the Work in accordance with the Contract
Documents, or if Contractor fails to comply with any other provision of the Contract Documents, the Borough may,
after seven (7) days written notice to Contractor, correct, or remedy any such deficiency.
All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained
by the Borough in exercising the rights and remedies under this Paragraph will be charged against Contractor, and
a Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the
Work; and the Borough shall be entitled to an appropriate decrease in the Contract Price. Such claims, costs, losses,
and damages will include but not be limited to all costs of repair or replacement of work of others destroyed or
damaged by correction, removal, or replacement of Contractor’s defective Work.
Article 10 - Applicable Law / Venue
This Agreement shall be construed and interpreted in accordance with the laws of the Commonwealth of
Pennsylvania, and in the event of dispute the venue of any action brought hereunder, upon the conclusion of
mediation, as set forth in the General Terms and Conditions, shall be in Franklin County Court of Common Pleas.
Article 11 - Entire Agreement / Amendments
This Agreement contains the entire Agreement between the parties and no other agreements, oral or otherwise,
regarding the subject matter of this Agreement, shall be deemed to exist or bind any of the parties. This Agreement
cannot be modified, except by a written document signed by the parties hereto. Town Council’s approval at a public
meeting shall be required to amend this Agreement unless otherwise delegated to its designees.
Article 12 - Force Majeure
The Borough, the Contractor, and sub-contractors shall not be held responsible for any delay, default, or
nonperformance directly caused by an act of God, unforeseen adverse weather events, accident, labor strike, fire,
explosion, riot, war, rebellion, terrorist activity, sabotage, flood, epidemic, act of federal or state government, labor,
material, equipment, or supply shortage. Notwithstanding the foregoing, such delays, defaults, or nonperformance
shall result from matters that would not be reasonably foreseen by a Contractor exercising reasonable due diligence
and/or care.

Article 13 - Non-Discrimination
The Contractor shall not discriminate against any employee, applicant for employment, or any person seeking the
services of the Contractor to be provided under this Agreement on the basis of race, color, religion, creed, sex, age,
national origin, marital status, or presence of any sensory, mental, or physical handicap.
Article 13 - Remedies
No remedy herein conferred upon any party is exclusive of any other remedy, and each and every remedy shall be
cumulative and shall be in addition to every other remedy given hereunder or provided by law, equity, statute, or
otherwise. No single or partial exercise by any party of any right, power, or remedy hereunder shall preclude any
other exercise or further exercise thereof.
Article 14 - Severability
If any term, provision, covenant, or condition of this Agreement is held by a court of competitive jurisdiction to be
invalid, void or unenforceable, the remainder of the provisions hereof shall remain in full force and effect and shall
in no way be affected, impaired, or invalidated as a result of such decision.
Article 15 - Counterparts
This agreement may be executed in any number of counterparts, each of which shall be deemed to be an original,
but all of which together shall constitute the same instrument.
IN WITNESS WHEREOF the parties hereto have set their hands and seals as of the date first above written.

(SIGNATURES APPEAR ON FOLLOWING PAGE(S))

(If Contractor is an Individual)

Signature of Witness

Signature of Individual
Trading and doing business as:

Name of Business
Address of Business

(If Contractor is a Partnership - All General Partners Must Sign)

Name of Partnership

Address of Partnership

Signature of Witness

Signature of Partner

Signature of Witness

Signature of Partner

Signature of Witness

Signature of Partner

(If Contractor is a Corporation)

Attest:
Name of Corporation

Signature of Secretary or
Assistant Secretary
(Corporate Seal)

Address of Principal Office

State of Incorporation

Signature of
President or Vice President

Attest:

BOROUGH OF CHAMBERSBURG

100 South 2nd Street
Chambersburg, PA 17201

Jamia L. Wright

Allen B. Coffman

Borough Secretary

President of Town Council

END OF AGREEMENT

PERFORMANCE BOND
CONTRACTOR (Name and Address):

SURETY (Name and Address):

OWNER (Name and Address):

BOROUGH OF CHAMBERSBURG
100 South Second Street
Chambersburg, PA 17201

AGREEMENT
Amount:
Project Identification

Contract Identification:

DEMOLITION OF 1335 S 4th STREET,
CHAMBERSBURG, PA
General Construction

BOND
Date:
Amount:
1.
The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner for the Performance of the Work as defined by the Agreement, which is
incorporated herein by reference.
2.
If the Contractor performs the Work, the Surety and the Contractor shall have no obligation under this
Bond, except to participate in conferences as provided in Paragraph 3.1.
3.

If there is no Owner Default, the Surety's obligation under this Bond shall arise after:
3.1

The Owner has notified the Contractor and the Surety at its address described in Article 10 below,
that the Owner is considering declaring a Contractor Default and has requested and attempted to
arrange a conference with the Contractor and the Surety to be held not later than fifteen days after
receipt of such notice to discuss methods of performing the Work. If the Owner, the Contractor, and
the Surety agree, the Contractor shall be allowed a reasonable time to perform the Work, but such an
agreement shall not waive the Owner's right, if any, subsequently to declare a Contractor default; and

3.2

The Owner has declared a Contractor default and formally terminated the Contractor's right to
complete the Work. Such Contractor Default shall not be declared earlier than twenty days after the
Contractor and the Surety have received notice as provided in Paragraph 3.1; and

3.3

The Owner has agreed to pay the Balance of the Contract Price to the Surety in accordance with the
terms of the Agreement or to a contractor selected to perform the Work in accordance with the terms
of the Agreement with the Owner.

4.
When the Owner has satisfied the conditions of Article 3, the Surety shall promptly and at the Surety's
expense take one of the following actions:
4.1

Arrange for the Contractor, with consent of the Owner, to perform and complete the Work; or

4.2

Undertake to perform and complete the Work itself, through its agents or through independent
contractors; or

4.3

Obtain Proposals or negotiated proposals from qualified contractors acceptable to the Owner for a
contract for performance and completion of the Work, arrange for a contract to be prepared for
execution by the Owner and the contractor selected with the Owner's concurrence, to be secured with
performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the
Work, and pay to the Owner the amount of damages as described in Article 6 in excess of the Balance
of the Contract Price incurred by the Owner resulting from the Contractor's default; or

4.4

Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with
reasonable promptness under the circumstances:
1.

After investigation, determine the amount for which it may be liable to the Owner and, as soon
as practicable after the amount is determined, tender payment therefor to the Owner; or

2.

Deny liability in whole or in part and notify the Owner citing reasons therefor.

5.
If the Surety does not proceed as provided in Article 4 within fifteen (15) business days of Owner’s
satisfaction of the conditions of Article 3, or within twenty-four (24) hours after notice, where notice states that
immediate action by the Surety is necessary to safeguard life or property, the Surety shall be deemed to be in
default on this Bond three (3) days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Paragraph 4.4, and the Owner refuses the
payment tendered or the Surety has denied liability, in whole or in part, without further notice the Owner shall be
entitled to enforce any remedy available to the Owner.
6.
After the Owner has terminated the Contractor's right to complete the Work, and if the Surety elects to act
under Paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the Surety to the Owner shall not be greater
than those of the Contractor under the Agreement, and the responsibilities of the Owner to the Surety shall not be
greater than those of the Owner under the Agreement. To the limit of the amount of this Bond, but subject to
commitment by the Owner of the Balance of the Contract Price to mitigation of costs and damages on the Work,
the Surety is obligated without duplication for:
6.1

The responsibilities of the Contractor for:
1.

Completion of the Work.

2.

Correction of defective work during the one-year Correction Period, as defined in Paragraph 11
of the Agreement. The one-year Correction Period shall be extended for one year from the
completion of the correction of defective work.

6.2

Additional legal, design, professional, and delay costs resulting from the Contractor's Default, and
resulting from the actions or failure to act of the Surety under Article 4; and

6.3

Liquidated damages, or at the option of the Owner, actual damages caused by delayed performance or
non-performance of the Contractor.

7.
The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to
the Work, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated
obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its heirs,
executors, administrators, or successors.
8.
To the extent of payment to the Surety of the Balance of the Contract Price, the Surety shall defend,
indemnify, and hold harmless the Owner from all claims, suits, causes of action, and demands (including all costs
of litigation and reasonable attorney fees), which are brought against Owner by Contractor or by any other party
and which arise from or by reason of payment to the Surety of the Balance of the Contract Price.
9.
The Surety hereby waives notice of any change, including changes of time, to the Agreement or to related
subcontracts, purchase orders, and other obligations.
10. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction
in the location in which the Work or part of the Work is located and shall be instituted within two years after
Contractor Default or within two years after the Contractor ceased working and within two years after the Surety
refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Article
are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.
11. Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the
front page.
12. When this Bond has been furnished to Owner in compliance with the Public Works Contractor’s Bond Law
of 1967, 8 P.S. § 191 et. seq., any provision in this Bond conflicting with said statutory or legal requirement shall
be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not as a
common law bond.
13.

The law controlling the interpretation or enforcement of this Bond shall be Pennsylvania Law.

14.

Definitions:
14.1 Balance of the Contract Price: The total amount payable by the Owner to the Contractor under the
Agreement after all proper adjustments have been made, including allowance to the Contractor of any
amounts received or to be received by the Owner in settlement of insurance or other claims for
damages to which the Contractor is entitled, reduced by all valid and proper payments made to or on
behalf of the Contractor under the Agreement.
14.2 Contractor Default: Failure of the Contractor, which has neither been remedied nor waived, to
perform or otherwise to comply with the terms of the Agreement.
14.3 Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay the
Contractor as required by the Agreement or to perform and complete or comply with the other terms
thereof.

(If Contractor is an Individual)

Signature of Witness

Signature of Individual
Trading and doing business as:

Name of Business
Address of Business
(If Contractor is a Partnership - All General Partners Must Sign)

Name of Partnership

Address of Partnership

Signature of Witness

Signature of Partner

Signature of Witness

Signature of Partner

Signature of Witness

Signature of Partner

(If Contractor is a Corporation)
ATTEST:
Name of Corporation

Signature of Secretary or
Assistant Secretary

Address of Principal Office

(CORPORATE SEAL)

State of Incorporation

Signature of
President or Vice President
Type or print name below each signature.
(Corporation Surety)

Name of Corporation

Address of Office

Signature of Witness

Signature of Attorney-in-fact

Attach an appropriate power of attorney, dated as of the same date as the Bond, evidencing the authority of the
Attorney-in-fact to act in behalf of the corporation.
Type or print name below each signature.

END OF PERFORMANCE BOND

PAYMENT BOND
CONTRACTOR (Name and Address):

SURETY (Name and Address):

OWNER (Name and Address):

BOROUGH OF CHAMBERSBURG
100 South Second Street
Chambersburg, PA 17201

AGREEMENT
Amount:
Project Identification:
Contract Identification:

DEMOLITION OF 1335 S 4th STREET,
CHAMBERSBURG, PA
General Construction

BOND
Date:
Amount:
1.
The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner to pay for labor, materials, and equipment furnished for use in the
performance of the Work as defined by the Agreement, which is incorporated herein by reference.
2.

With respect to the Owner, this obligation shall be null and void if the Contractor:
2.1

Promptly makes payment, directly or indirectly, for all sums due Claimants, and

2.2

Defends, indemnifies, and holds harmless the Owner from all claims, demands, liens, or suits by any
person or entity who furnished labor, materials, or equipment for use in the performance of the Work,
provided the Owner has promptly notified the Contractor and the Surety (at the address described in
Article 12) of any claims, demands, liens, or suits and tendered defense of such claims, demands,
liens, or suits to the Contractor and the Surety, and provided there is no Owner Default.

3.
With respect to Claimants, this obligation shall be null and void if the Contractor promptly makes payment,
directly or indirectly, for all sums due.
4.

The Surety shall have no obligation to Claimants under this Bond until:
4.1

Claimants who are employed by or have a direct contract with the Contractor have given notice to the
Surety (at the address described in Article 12) and sent a copy, or notice thereof, to the Owner, stating
that a claim is being made under this Bond and, with substantial accuracy, the amount of the claim.

4.2

Claimants who do not have a direct contract with the Contractor:

1. Have furnished written notice to the Contractor and sent a copy, or notice thereof, to the Owner, within
ninety (90) days after having last performed labor or last furnished materials or equipment included in the claim
stating, with substantial accuracy, the amount of the claim and the name of the party to whom the materials were
furnished or supplied or for whom the labor was done or performed; and
2.

Have either received a rejection in whole or in part from the Contractor, or not received within
thirty (30) days of furnishing the above notice any communication from the Contractor by
which the Contractor has indicated the claim will be paid directly or indirectly; and

3.

Not having been paid within the above thirty (30) days, have sent a written notice to the Surety
(at the address described in Article 12) and sent a copy, or notice thereof, to the Owner, stating
that a claim is being made under this Bond and enclosing a copy of the previous written notice
furnished to the Contractor.

5.
If a notice required by Article 4 is given by the Owner to the Contractor or to the Surety, that is sufficient
compliance.
6.
When the Claimant has satisfied the conditions of Article 4, the Surety shall promptly and at the Surety's
expense take the following actions.
6.1

Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the
claim, stating the amounts that are undisputed and the basis for challenging any amounts that are
disputed.

6.2

Pay or arrange for payment of any undisputed amounts.

6.3

The Surety’s failure to discharge its obligations under this Section 6 shall not be deemed to constitute
a waiver of defenses the Surety or the Contractor may have or acquire as to a claim. However, if the
Surety fails to discharge its obligations under this Section 6, the Surety shall indemnify the Claimant
for the reasonable attorney’s fees the Claimant incurs to recover any sums found to be due and owing
to the Claimant under this Section 6.

7.
The Surety's total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be
credited for any payments made in good faith by the Surety.
8.
Amounts owed by the Owner to the Contractor under the Agreement shall be used for the performance of
the Work and to satisfy claims, if any, under any Performance Bond. By the Contractor furnishing and the Owner
accepting this Bond, they agree that all funds earned by the Contractor in the performance of the Work are
dedicated to satisfy obligations of the Contractor and the Surety under this Bond, subject to the Owner's priority to
use the funds for the completion of the Work.
9.
The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that are
unrelated to the Work. The Owner shall not be liable for payment of any costs or expenses of any Claimant under
this Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or
otherwise have obligations to Claimants under this Bond.
10. The Surety hereby waives notice of any change, including changes of time, to the Agreement or to related
subcontracts, purchase orders, and other obligations.

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one year
from the date (1) on which the Claimant gave the notice required by Paragraphs 4.2.3 or 4.1, or (2) on which the
last labor or service was performed by anyone or the last materials or equipment were furnished by anyone under
the Agreement, whichever of (1) or (2) first occurs. If the provisions of this Paragraph are void or prohibited by
law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be
applicable.
12. Notice to the surety, the Owner, or the Contractor shall be mailed or delivered to the address shown on the
front page. Actual receipt of notice by Surety, the Owner, or the Contractor, however accomplished, shall be
sufficient compliance as of the date received at the address shown on the front page.
13. When this Bond has been furnished to comply with a statutory or other legal requirement in the location
where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal
requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. The intent is that this Bond shall be construed as a statutory
bond and not as a common law bond.
14. Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor
shall promptly furnish a copy of this Bond or shall permit a copy to be made.
15.

Definitions:
15.1 Claimant: An individual or entity having a direct contract with the Contractor or with a subcontractor
of the Contractor to furnish labor, materials, or equipment for use in the performance of the Work.
The intent of this Bond shall be to include without limitation in the terms "labor, materials, or
equipment" that part of water, gas, power, light, heat, oil, gasoline, telephone service, or rental
equipment used in the Work, architectural and engineering services required for performance of the
Work of the Contractor and the Contractor's subcontractors, and all other items for which a
mechanic's lien may be asserted in the jurisdiction where the labor, materials, or equipment were
furnished.
15.2 Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay the
Contractor as required by the Agreement or to perform and complete or comply with the other terms
thereof.

(If Contractor is an Individual)

Signature of Witness

Signature of Individual
Trading and doing business as:

Name of Business
Address of Business

(If Contractor is a Partnership - All General Partners Must Sign)

Name of Partnership

Address of Partnership

Signature of Witness

Signature of Partner

Signature of Witness

Signature of Partner

Signature of Witness

Signature of Partner

(If Contractor is a Corporation)
ATTEST:
Name of Corporation

Signature of Secretary or
Assistant Secretary
(CORPORATE SEAL)

Address of Principal Office

State of Incorporation

Signature of
President or Vice President
Type or print name below each signature.

(Corporation Surety)

Name of Corporation

Address of Office

Signature of Witness

Signature of Attorney-in-fact

Attach an appropriate power of attorney, dated as of the same date as the Bond, evidencing the authority of the Attorney-infact to act in behalf of the corporation.

Type or print name below each signature.
END OF PAYMENT BOND

DEMOLITION SPECIFICATIONS
1.0 - PHOTOGRAPHIC DOCUMENTATION
PART 1 - GENERAL
1.1

RELATED DOCUMENTS
A.

1.2

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.
SUMMARY

A.

Section includes administrative and procedural requirements for the following:
1.
2.

B.

1.3

Preconstruction photographs.
Final completion construction photographs.

Related Requirements:
1.
Section 013300 "Submittal Procedures" for submitting photographic documentation.
2.
Section 017700 "Closeout Procedures" for submitting photographic documentation as project
record documents at Project closeout.
INFORMATIONAL SUBMITTALS

A.

Key Plan: Submit key plan of Project site and buildings with notation of vantage points marked for
location and direction of each photograph. Include same information as corresponding photographic
documentation.

B.

Digital Photographs: Submit image files within three days of taking photographs.
1.
2.
3.

Digital Camera: Minimum sensor resolution of 8 megapixels.
Format: Minimum 3200 by 2400 pixels, in unaltered original files, with same aspect ratio as the
sensor, uncropped, date and time stamped, in folder named by date of photograph, accompanied by
key plan file.
Identification: Provide the following information with each image description in file metadata tag:
a.
b.
c.
d.
e.
f.

C.

Name of Project.
Name of Engineer.
Name of Contractor.
Date photograph was taken.
Description of vantage point, indicating location, direction (by compass point).
Unique sequential identifier keyed to accompanying key plan.

Construction Photographs: Submit two prints of each photographic view within seven days of taking
photographs.

1.
2.

Format: 8-by-10-inch smooth-surface matte prints on single-weight, commercial-grade
photographic paper, enclosed back to back in clear plastic sleeves that are punched for standard
three-ring binder.
Identification: On back of each print, provide an applied label or rubber-stamped impression with
the following information:
a.
b.
c.
d.
e.
f.

1.4

Name of Project.
Name of Engineer.
Name of Contractor.
Date photograph was taken if not date stamped by camera.
Description of vantage point, indicating location, direction (by compass point).
Unique sequential identifier keyed to accompanying key plan.

USAGE RIGHTS
A.

Obtain and transfer copyright usage rights from photographer to Owner for unlimited reproduction of
photographic documentation.

PART 2 - PRODUCTS
2.1

PHOTOGRAPHIC MEDIA
A.

Digital Images: Provide images in JPG format, produced by a digital camera with minimum sensor size
of 8 megapixels, and at an image resolution of not less than 3200 by 2400 pixels.

PART 3 - EXECUTION
3.1

CONSTRUCTION PHOTOGRAPHS
A.

General: Take photographs using the maximum range of depth of field, and that are in focus, to clearly
show the Work. Photographs with blurry or out-of-focus areas will not be accepted.
1.

B.

Digital Images: Submit digital images exactly as originally recorded in the digital camera, without
alteration, manipulation, editing, or modifications using image-editing software.
1.
2.

C.

Maintain key plan with each set of construction photographs that identifies each photographic
location.

Date and Time: Include date and time in file name for each image.
Field Office Images: Maintain one set of images accessible in the field office at Project site,
available at all times for reference. Identify images in the same manner as those submitted to
Engineer.

Preconstruction Photographs: Before starting construction, take photographs of Project site and
surrounding properties, including existing items to remain during construction, from different vantage
points, as directed by Engineer.
1.
Take sufficient number of photographs to accurately show existing conditions adjacent to property
before starting the Work.

2.
3.
4.
D.

Final Completion Construction Photographs: Take 10 color photographs after date of Substantial
Completion for submission as project record documents. Engineer will inform photographer of desired
vantage points.
1.

E.

Take sufficient number of photographs of existing buildings either on or adjoining property to
accurately record physical conditions at start of construction.
Take additional photographs as required to record settlement or cracking of adjacent structures,
pavements, and improvements.
Contractor is responsible for accurately documenting photographically existing conditions prior to
start of work to protect himself and the Owner from damage claims by adjacent property owners.

Do not include date stamp.

Additional Photographs: Engineer may request photographs in addition to periodic photographs specified.
Additional photographs will be paid for by Change Order and are not included in the Contract Sum.
1.
2.
3.

Three days' notice will be given, where feasible.
In emergency situations, take additional photographs within 24 hours of request.
Circumstances that could require additional photographs include, but are not limited to, the
following:
a.
Immediate follow-up when on-site events result in construction damage or losses
b.
Substantial Completion of a major phase or component of the Work.
c.
Extra record photographs at time of final acceptance.
d.
Owner's request for special publicity photographs.
END OF SECTION

2.0 - SITE CLEARING

PART 1 - GENERAL
1.1

SUMMARY
A.

Section Includes:
1.
2.
3.
4.
5.
6.
7.

1.2

Protecting existing vegetation to remain.
Removing existing vegetation.
Clearing and grubbing.
Stripping and stockpiling topsoil.
Removing above- and below-grade site improvements.
Disconnecting, capping or sealing site utilities.
Temporary erosion- and sedimentation-control measures.

MATERIAL OWNERSHIP
A.

1.3

Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain Owner's
property, cleared materials shall become Contractor's property and shall be removed from Project site.
PROJECT CONDITIONS

A.

Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used
facilities during site-clearing operations.
1.
2.

Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without
permission from Owner and authorities having jurisdiction.
Provide alternate routes around closed or obstructed traffic ways if required by Owner or authorities
having jurisdiction.

B.

Utility Locator Service: Notify utility locator service for area where Project is located before site clearing.

C.

Do not commence site clearing operations until temporary erosion- and sedimentation-control measures
are in place.

D.

The following practices are prohibited within protection zones:
1.
2.
3.
4.
5.
6.
7.

Storage of construction materials, debris, or excavated material.
Parking vehicles or equipment.
Foot traffic.
Erection of sheds or structures.
Impoundment of water.
Excavation or other digging unless otherwise indicated.
Attachment of signs to or wrapping materials around trees or plants unless otherwise indicated.

PART 2 - PRODUCTS
2.1

MATERIALS
A.

Satisfactory Soil Material: Requirements for satisfactory soil material are specified in Section 312000
"Earth Moving."
1.

Obtain approved borrow soil material off-site when satisfactory soil material is not available onsite.

PART 3 - EXECUTION
3.1

PREPARATION
A.

Protect and maintain benchmarks and survey control points from disturbance during construction.

B.

Locate and clearly identify trees, shrubs, and other vegetation to remain or to be relocated.

C.

Protect existing site improvements to remain from damage during construction.
1.

3.2

Restore damaged improvements to their original condition, as acceptable to Owner.

TEMPORARY EROSION AND SEDIMENTATION CONTROL
A.

Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and discharge of
soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to erosion- and
sedimentation-control Drawings and requirements of authorities having jurisdiction.

B.

Verify that flows of water redirected from construction areas or generated by construction activity do not
enter or cross protection zones.

C.

Inspect, maintain, and repair erosion- and sedimentation-control measures during construction until
permanent vegetation has been established.

D.

Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

3.3

TREE AND PLANT PROTECTION
A.

3.4

Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that are damaged
by construction operations, in a manner approved by Engineer.
EXISTING UTILITIES

A.

Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in place.
1.

Arrange with utility companies to shut off indicated utilities.

B.

Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or others
unless permitted under the following conditions and then only after arranging to provide temporary utility
services according to requirements indicated:
1.
2.

C.

3.5

Notify Engineer not less than two days in advance of proposed utility interruptions.
Do not proceed with utility interruptions without Engineer's written permission.

Removal of underground utilities is included in earthwork sections and with applicable fire suppression,
plumbing, HVAC, electrical, communications, electronic safety and security and utilities sections and
Section 024116 "Structure Demolition".
CLEARING AND GRUBBING

A.

Remove obstructions, trees, shrubs, and other vegetation as shown on plans.
1.
2.

B.

Fill depressions caused by clearing and grubbing operations with satisfactory soil material unless further
excavation or earthwork is indicated.
1.

3.6

Grind down stumps and remove roots, obstructions, and debris to a depth of 18 inches below
exposed subgrade.
Use only hand methods for grubbing within protection zones.

Place fill material in horizontal layers not exceeding a loose depth of 8 inches, and compact each
layer to a density equal to adjacent original ground.

TOPSOIL STRIPPING
A.

Remove sod and grass before stripping topsoil.

B.

Strip topsoil to depth of 6 inches in a manner to prevent intermingling with underlying subsoil or other
waste materials.

C.

Stockpile topsoil away from edge of excavations without intermixing with subsoil. Grade and shape
stockpiles to drain surface water. Cover to prevent windblown dust and erosion by water.

3.7

SITE IMPROVEMENTS
A.

3.8

Remove existing above- and below-grade improvements as indicated and necessary to facilitate new
construction.
DISPOSAL OF SURPLUS AND WASTE MATERIALS

A.

Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste materials
including trash and debris, and legally dispose of them off Owner's property.

Separate recyclable materials produced during site clearing from other nonrecyclable materials. Store or stockpile without
intermixing with other materials and transport them to recycling facilities. Do not interfere with other Project work.

END OF SECTION

3.0 - EARTH MOVING

PART 1 - GENERAL
1.1

SUMMARY
A.

Section Includes:
1.
2.

1.2

Preparing subgrades for turf and grasses unless otherwise noted.
Excavating and backfilling for demolition structures.

DEFINITIONS
A.

Backfill: Soil material used to fill an excavation.
1.
2.

Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to support
sides of pipe.
Final Backfill: Backfill placed over initial backfill to fill a trench.

B.

Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving.

C.

Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before laying pipe.

D.

Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill.

E.

Drainage Course: Aggregate layer supporting the slab-on-grade that also minimizes upward capillary
flow of pore water.

F.

Excavation: Removal of material encountered above subgrade elevations and to lines and dimensions
indicated.
1.
2.

Authorized Additional Excavation: Excavation below subgrade elevations or beyond indicated
lines and dimensions as directed by Engineer.
Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated lines and
dimensions without direction by Engineer. Unauthorized excavation, as well as remedial work
directed by Engineer, shall be without additional compensation.

G.

Fill: Soil materials used to raise existing grades.

H.

Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and electrical
appurtenances, or other man-made stationary features constructed above or below the ground surface.

I.

Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix asphalt
pavement, or aggregate layer placed between the subgrade and a cement concrete pavement or a cement
concrete or hot-mix asphalt walk.

J.

Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill immediately below
subbase, drainage fill, drainage course, or topsoil materials.

K.

1.3

Utilities: On-site underground pipes, conduits, ducts, and cables, as well as underground services within
buildings.
QUALITY ASSURANCE

A.
1.4

Pre-excavation Conference: Conduct conference at Project site.
PROJECT CONDITIONS

A.

Utility Locator Service: Notify utility locator service for area where Project is located before beginning
earth moving operations.

PART 2 - PRODUCTS
2.1

SOIL MATERIALS
A.

General: Provide borrow soil materials when sufficient satisfactory soil materials are not available from
excavations.

B.

Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to
ASTM D 2487, or a combination of these groups; free of rock or gravel larger than 3 inches in any
dimension, debris, waste, frozen materials, vegetation, and other deleterious matter.

C.

Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT according
to ASTM D 2487, or a combination of these groups.
1.

Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of optimum
moisture content at time of compaction.

D.

Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone,
and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch sieve and not
more than 12 percent passing a No. 200 sieve.

E.

Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and
natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch sieve and not more
than 8 percent passing a No. 200 sieve.

F.

Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and
natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch sieve and not more
than 12 percent passing a No. 200 sieve.

G.

Bedding Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and
natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch sieve and not more than
8 percent passing a No. 200 sieve.

H.

Drainage Course: Narrowly graded mixture of washed crushed stone, or crushed or uncrushed gravel;
ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch sieve and 0 to 5
percent passing a No. 8 sieve.

2.2

ACCESSORIES
A.

Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape manufactured for marking and
identifying underground utilities, 6 inches wide and 4 mils thick, continuously inscribed with a description
of the utility; colored to comply with local practice or requirements of authorities having jurisdiction.

B.

Detectable Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape manufactured for
marking and identifying underground utilities, a minimum of 6 inches wide and 4 mils thick, continuously
inscribed with a description of the utility, with metallic core encased in a protective jacket for corrosion
protection, detectable by metal detector when tape is buried up to 30 inches deep; colored to comply with
local practice or requirements of authorities having jurisdiction.

PART 3 - EXECUTION
3.1

PREPARATION
A.

Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement,
lateral movement, undermining, washout, and other hazards created by earth moving operations.

B.

Protect and maintain erosion and sedimentation controls during earth moving operations.

C.

Protect subgrades and foundation soils from freezing temperatures and frost.
protection before placing subsequent materials.

3.2

Remove temporary

EXCAVATION, GENERAL
A.

Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface and
subsurface conditions encountered. Unclassified excavated materials may include rock, soil materials,
and obstructions. No changes in the Contract Sum or the Contract Time will be authorized for rock
excavation or removal of obstructions.
1.

3.3

If excavated materials intended for fill and backfill include unsatisfactory soil materials and rock,
replace with satisfactory soil materials.

STORAGE OF SOIL MATERIALS
A.

Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. Place,
grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust.
1.

3.4

Stockpile soil materials away from edge of excavations. Do not store within drip line of remaining
trees.

SOIL FILL
A.

Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material
will bond with existing material.

B.

Place and compact fill material in layers to required elevations as follows:

1.
2.
3.5

Under grass and planted areas, use engineered fill.
Under building slabs, use engineered fill.

SOIL MOISTURE CONTROL
A.

Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before compaction to
within 2 percent of optimum moisture content.
1.
2.

3.6

Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain frost or ice.
Remove and replace, or scarify and air dry, otherwise satisfactory soil material that exceeds
optimum moisture content by 2 percent and is too wet to compact to specified dry unit weight.

COMPACTION OF SOIL BACKFILLS AND FILLS
A.

Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material compacted
by heavy compaction equipment, and not more than 4 inches in loose depth for material compacted by
hand-operated tampers.

B.

Place backfill and fill soil materials evenly on all sides of structures to required elevations, and uniformly
along the full length of each structure.

C.

Compact soil materials to not less than the following percentages of maximum dry unit weight according
to ASTM D 1557:
1.
2.

3.7

Under structures, building slabs, steps, and pavements, scarify and recompact top 12 inches of
existing subgrade and each layer of backfill or fill soil material at 95 percent.
Under turf or unpaved areas, scarify and recompact top 6 inches below subgrade and compact each
layer of backfill or fill soil material at 85 percent.

GRADING
A.

General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply with
compaction requirements and grade to drain.

B.

Site Rough Grading: Slope grades to direct water away from buildings and to prevent ponding.

3.8

FIELD QUALITY CONTROL
A.

Testing Agency: Owner will engage a qualified geotechnical engineering testing agency to perform tests
and inspections if necessary.

B.

Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed with subsequent
earth moving only after test results for previously completed work comply with requirements.

C.

When testing agency reports that subgrades, fills, or backfills have not achieved degree of compaction
specified, scarify and moisten or aerate, or remove and replace soil materials to depth required; recompact
and retest until specified compaction is obtained.

3.9

PROTECTION
A.

Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep free of
trash and debris.

B.

Repair and reestablish grades to specified tolerances where completed or partially completed surfaces
become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations
or weather conditions.

C.

Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with
additional soil material, compact, and reconstruct surfacing.
1.

3.10
A.

Restore appearance, quality, and condition of finished surfacing to match adjacent work, and
eliminate evidence of restoration to greatest extent possible.

DISPOSAL OF SURPLUS AND WASTE MATERIALS
Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and debris, and
legally dispose of them off Owner's property.

END OF SECTION

4.0 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL
1.1

RELATED DOCUMENTS
A.

1.2

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.
SUMMARY

A.

Section includes requirements for temporary utilities, support facilities, and security and protection
facilities.

B.

Related Requirements:
1.

1.3

Section 011000 "Summary" for work restrictions and limitations on utility interruptions.

USE CHARGES
A.

General: Installation and removal of and use charges for temporary facilities shall be included in the
Contract Sum unless otherwise indicated. Allow other entities engaged in the Project to use temporary
services and facilities without cost, including, but not limited to, Engineer, testing agencies, and
authorities having jurisdiction.

B.

Water Service: Contractor to provide water as needed for the project.

C.

Electric Power Service: Contractor to provide electric as needed for the project.

D.

Security Fencing: Contractor to provide and maintain temporary, chain link security fencing (6ft. height
min.) around perimeter of the project site.

1.4

INFORMATIONAL SUBMITTALS
A.

1.5

Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having
jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention program.
QUALITY ASSURANCE

A.

Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary electric
service. Install service to comply with NFPA 70.

B.

Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each temporary utility
before use. Obtain required certifications and permits.

1.6

PROJECT CONDITIONS
A.

Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume
responsibility for operation, maintenance, and protection of each permanent service during its use as a
construction facility before Owner's acceptance, regardless of previously assigned responsibilities.

PART 2 - PRODUCTS
2.1

EQUIPMENT
A.

Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by locations and
classes of fire exposures.

PART 3 - EXECUTION
3.1

TEMPORARY FACILITIES, GENERAL
A.

Conservation: Coordinate construction and use of temporary facilities with consideration given to
conservation of energy, water, and materials. Coordinate use of temporary utilities to minimize waste.
1.

3.2

Salvage materials and equipment involved in performance of, but not actually incorporated into,
the Work. See other Sections for disposition of salvaged materials that are designated as Owner's
property.

INSTALLATION, GENERAL
A.

Locate facilities where they will serve Project adequately and result in minimum interference with
performance of the Work. Relocate and modify facilities as required by progress of the Work.
1.

B.

3.3

Locate facilities to limit site disturbance as specified in Section 011000 "Summary."

Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are no
longer needed or are replaced by authorized use of completed permanent facilities.
TEMPORARY UTILITY INSTALLATION

A.

General: Install temporary service as required.
1.

Arrange with utility company, Owner, and existing users for time when service can be interrupted,
if necessary, to make connections for temporary services.

B.

Water Service: Install water service and distribution piping in sizes and pressures adequate for work, as
required.

C.

Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of construction
personnel. Comply with requirements of authorities having jurisdiction for type, number, location,
operation, and maintenance of fixtures and facilities.

D.

3.4

Electric Power Service: Provide electric power service and distribution system of sufficient size, capacity,
and power characteristics as required.
SUPPORT FACILITIES INSTALLATION

A.

Waste Disposal Facilities: Comply with requirements specified in Section 017419 "Construction Waste
Management and Disposal."

B.

Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.
1.

3.5

Truck cranes and similar devices used for hoisting materials are considered "tools and equipment"
and not temporary facilities.

SECURITY AND PROTECTION FACILITIES INSTALLATION
A.

Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and other
improvements at Project site and on adjacent properties, except those indicated to be removed or altered.
Repair damage to existing facilities.
1.

B.

Environmental Protection: Provide protection, operate temporary facilities, and conduct construction as
required to comply with environmental regulations and that minimize possible air, waterway, and subsoil
contamination or pollution or other undesirable effects.
1.

C.

Where access to adjacent properties is required in order to affect protection of existing facilities,
obtain written permission from adjacent property owner to access property for that purpose.

Comply with work restrictions specified in Section 011000 "Summary."

Temporary Erosion and Sedimentation Control: Provide measures to prevent soil erosion and discharge
of soil-bearing water runoff and airborne dust to undisturbed areas and to adjacent properties and
walkways, according to erosion- and sedimentation-control Drawings, requirements of EPA Construction
General Permit or authorities having jurisdiction, whichever is more stringent.
1.
2.
3.
4.

Verify that flows of water redirected from construction areas or generated by construction activity
do not enter or cross tree- or plant-protection zones.
Inspect, repair, and maintain erosion- and sedimentation-control measures during construction until
permanent vegetation has been established.
Clean, repair, and restore adjoining properties and roads affected by erosion and sedimentation
from Project site during the course of Project.
Remove erosion and sedimentation controls and restore and stabilize areas disturbed during
removal.

D.

Stormwater Control: Comply with requirements of authorities having jurisdiction. Provide barriers in and
around excavations and subgrade construction to prevent flooding by runoff of stormwater from heavy
rains.

E.

Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip line of trees
to protect vegetation from damage from construction operations. Protect tree root systems from damage,
flooding, and erosion.

F.

Barricades, Fencing, Warning Signs, and Lights: Comply with requirements of authorities having
jurisdiction for erecting structurally adequate barricades, fencing, including warning signs and lighting.

G.

Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types needed to
protect against reasonably predictable and controllable fire losses. Comply with NFPA 241; manage fireprevention program.
1.
2.
3.

3.6

Prohibit smoking in construction areas. Comply with additional limits on smoking specified in
other Sections.
Supervise welding operations, combustion-type temporary heating units, and similar sources of fire
ignition according to requirements of authorities having jurisdiction.
Develop and supervise an overall fire-prevention and -protection program for personnel at Project
site. Review needs with local fire department and establish procedures to be followed. Instruct
personnel in methods and procedures. Post warnings and information.

OPERATION, TERMINATION, AND REMOVAL
A.

Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse, limit
availability of temporary facilities to essential and intended uses.

B.

Maintenance: Maintain facilities in good operating condition until removal.
1.

Maintain operation of temporary fencing, enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and
to avoid possibility of damage.

C.

Temporary Facility Changeover: Do not change over from using temporary security and protection
facilities to permanent facilities until Substantial Completion.

D.

Termination and Removal: Remove each temporary facility when need for its service has ended, when it
has been replaced by authorized use of a permanent facility, or no later than Substantial Completion.
Complete or, if necessary, restore permanent construction that may have been delayed because of
interference with temporary facility. Repair damaged Work, clean exposed surfaces, and replace
construction that cannot be satisfactorily repaired.
1.
2.

Materials and facilities that constitute temporary facilities are property of Contractor.
At Substantial Completion, repair, renovate, and clean permanent facilities used during
construction period. Comply with final cleaning requirements specified in Section 017700
"Closeout Procedures."

END OF SECTION

5.0 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL
1.1

RELATED DOCUMENTS
A.

1.2

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.
SUMMARY

A.

Section includes administrative and procedural requirements for the following:
1.
Disposing of nonhazardous demolition and construction waste.

B.

Related Requirements:
1.
Section 024119 "Demolition" for disposition of waste resulting from demolition of buildings,
structures, and site improvements, and for disposition of hazardous waste.

1.3

DEFINITIONS
A.

Construction Waste: Building and site improvement materials and other solid waste resulting from
construction, remodeling, renovation, or repair operations. Construction waste includes packaging.

B.

Demolition Waste: Building and site improvement materials resulting from demolition or selective
demolition operations.

C.

Disposal: Removal off-site of demolition and construction waste and subsequent sale, recycling, reuse, or
deposit in landfill or incinerator acceptable to authorities having jurisdiction.

1.4

QUALITY ASSURANCE
A.

Regulatory Requirements: Comply with hauling and disposal regulations of authorities having
jurisdiction.

B.

Provide manifests for all disposal to approved landfill prior to final payment.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION
DISPOSAL OF WASTE
A.

General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove waste
materials from Project site and legally dispose of them in a landfill or incinerator acceptable to authorities
having jurisdiction.
1.
2.

Except as otherwise specified, do not allow waste materials that are to be disposed of to accumulate
on-site.
Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

B.

Burning: Do not burn waste materials.

C.

Disposal: Remove waste materials from Owner's property and legally dispose of them.
END OF SECTION

6.0 - STRUCTURE DEMOLITION

PART 1 - GENERAL
1.1

RELATED DOCUMENTS
A.

1.2

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.
SUMMARY

A.

Section Includes:
1.
2.
3.

B.

1.3

Demolition and removal of buildings and site improvements.
Removing below-grade construction.
Disconnecting, capping or sealing, and site utilities.

Related Sections:
1.
Section 013200 "Earth Moving" for backfilling requirements of demolished foundations.
2.
Section 013233 "Photographic Documentation" for preconstruction photographs taken before
building demolition.
3.
Section 311000 "Site Clearing" for site clearing and removal of above- and below-grade site
improvements not part of building demolition.
DEFINITIONS

A.

1.4

Remove: Detach items from existing construction and legally dispose of them off-site unless indicated to
be removed and salvaged.
MATERIALS OWNERSHIP

A.

Unless otherwise indicated, all demolition waste becomes property of Contractor.

B.

Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and their
contents, commemorative plaques and tablets, and other items of interest or value to Owner that may be
uncovered during demolition remain the property of Owner.
1.

1.5

Carefully salvage in a manner to prevent damage and promptly return to Owner.

INFORMATIONAL SUBMITTALS
A.

Qualification Data: For qualified refrigerant recovery technician.

B.

Proposed Protection Measures: Submit informational report, including Drawings, that indicates the
measures proposed for protecting individuals and property, for environmental protection, for dust control
and, for noise control. Indicate proposed locations and construction of barriers.
1.

C.

Adjacent Buildings: Detail special measures proposed to protect adjacent buildings to
remain including means of egress from those buildings.

Schedule of Building Demolition Activities: Indicate the following:
1.
2.
3.

Detailed sequence of demolition work, with starting and ending dates for each activity.
Temporary interruption of utility services.
Shutoff and capping or re-routing of utility services.

D.

Inventory: Submit a list of items to be removed and salvaged and deliver to Owner prior to start of
demolition.

E.

Pre-demolition Photographs: Show existing conditions of adjoining construction and site improvements,
including finish surfaces, that might be misconstrued as damage caused by demolition operations.
Comply with Section 013233 "Photographic Documentation." Submit before the Work begins.

F.

Landfill Records: Indicate receipt and acceptance of hazardous wastes by a landfill facility licensed to
accept hazardous wastes.

G.

Statement of Refrigerant Recovery: Signed by refrigerant recovery technician responsible for recovering
refrigerant, stating that all refrigerant that was present was recovered and that recovery was performed
according to EPA regulations. Include name and address of technician and date refrigerant was recovered.

1.6

QUALITY ASSURANCE
A.

Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification program.

B.

Regulatory Requirements: Comply with governing EPA notification regulations before beginning
demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.

C.

Standards: Comply with ANSI/ASSE A10.6 and NFPA 241.

D.

Pre-demolition Conference: Conduct conference at Project site.
1.
2.
3.
4.
5.
6.

1.7

Inspect and discuss condition of construction to be demolished.
Review structural load limitations of existing structures.
Review and finalize building demolition schedule and verify availability of demolition personnel,
equipment, and facilities needed to make progress and avoid delays.
Review and finalize protection requirements.
Review procedures for noise control and dust control.
Review procedures for protection of adjacent buildings.

PROJECT CONDITIONS
A.

Buildings to be demolished will be vacated and their use discontinued before start of the Work.

B.

Buildings immediately adjacent to demolition area will be occupied. Conduct building demolition so
operations of occupied buildings will not be disrupted.
1.
2.

Provide not less than 72 hours' notice of activities that will affect operations of adjacent occupied
buildings.
Maintain access to existing walkways, exits, and other facilities used by occupants of adjacent
buildings.
a.

C.

Owner assumes no responsibility for buildings and structures to be demolished.
1.

D.

1.8

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far
as practical.

Hazardous Materials: Hazardous materials are present in buildings and structures to be demolished (See
Asbestos Survey Report prepared by Baxter Group)
1.

E.

Do not close or obstruct walkways, exits, or other facilities used by occupants of adjacent
buildings without written permission from authorities having jurisdiction.

Hazardous material remediation has been previously completed by the Baxter Group, EXCEPT
FOR remaining existing asbestos material present in the roof flashing around the perimeter of the
roof. Demolition contractor is only responsible for disconnecting and lowering the roof flashing
to the ground and into Borough provided containers. Borough will then be responsible for removal
and disposal of hazardous roof flashing material.

On-site storage or sale of removed items or materials is not permitted.
COORDINATION

A.

Arrange demolition schedule so as not to interfere with operations of adjacent occupied buildings.

PART 2 - PRODUCTS
2.1

SOIL MATERIALS
A.

Satisfactory Soils: Comply with requirements in Section 312000 "Earth Moving."

PART 3 - EXECUTION
3.1

EXAMINATION
A.

Verify that utilities have been disconnected and capped before starting demolition operations.

B.

Review Project Record Documents of existing construction provided by Owner. Owner does not
guarantee that existing conditions are same as those indicated in Project Record Documents.

C.

Inventory and record the condition of items to be removed and salvaged. Provide photographs of
conditions that might be misconstrued as damage caused by salvage operations. Comply with
Section 013233 "Photographic Documentation."

D.

Perform an engineering survey of condition of building to determine whether removing any element might
result in structural deficiency or unplanned collapse of any portion of structure or adjacent structures
during building demolition operations.

E.

Verify that hazardous materials have been remediated before proceeding with building demolition
operations.

3.2

PREPARATION
A.

Refrigerant: Remove refrigerant from mechanical equipment according to 40 CFR 82 and regulations of
authorities having jurisdiction before starting demolition.

B.

Existing Utilities: Locate, identify, disconnect, and seal or cap off indicated utilities serving buildings
and structures to be demolished.
1.
2.
3.
4.
5.

3.3

Owner will arrange to shut off indicated utilities when requested by Contractor.
Arrange to shut off indicated utilities with utility companies.
If removal, relocation, or abandonment of utility services will affect adjacent occupied buildings,
then provide temporary utilities that bypass buildings and structures to be demolished and that
maintain continuity of service to other buildings and structures.
Cut off pipe or conduit a minimum of 24 inches below grade. Cap, valve, or plug and seal
remaining portion of pipe or conduit after bypassing according to requirements of authorities
having jurisdiction.
Do not start demolition work until utility disconnecting and sealing have been completed and
verified in writing.

PROTECTION
A.

Existing Facilities: Protect adjacent walkways, loading docks, building entries, and other building
facilities during demolition operations. Maintain exits from existing buildings.

B.

Existing Utilities: Maintain utility services to remain and protect from damage during demolition
operations.
1.
2.

Do not interrupt existing utilities serving adjacent occupied or operating facilities unless authorized
in writing by Owner and authorities having jurisdiction.
Provide temporary services during interruptions to existing utilities, as acceptable to Owner and
authorities having jurisdiction.
a.

C.

Provide at least 72 hours' notice to occupants of affected buildings if shutdown of service is
required during changeover.

Temporary Protection: Erect temporary protection, such as walks, fences, railings, canopies, and covered
passageways, where required by authorities having jurisdiction and as indicated. Comply with
requirements in Section 015000 "Temporary Facilities and Controls."
1.

Protect adjacent buildings and facilities from damage due to demolition activities.

2.
3.
4.
5.
6.
7.
D.

3.4

Protect existing site improvements, appurtenances, and landscaping to remain.
Erect a plainly visible fence around drip line of individual trees or around perimeter drip line of
groups of trees to remain.
Provide temporary barricades and other protection required to prevent injury to people and damage
to adjacent buildings and facilities to remain.
Provide protection to ensure safe passage of people around building demolition area and to and
from occupied portions of adjacent buildings and structures.
Protect walls, windows, roofs, and other adjacent exterior construction that are to remain and that
are exposed to building demolition operations.
Erect and maintain dustproof partitions and temporary enclosures to limit dust, noise, and dirt
migration to occupied portions of adjacent buildings.

Remove temporary barriers and protections where hazards no longer exist. Where open excavations or
other hazardous conditions remain, leave temporary barriers and protections in place.
DEMOLITION, GENERAL

A.

General: Demolish indicated buildings and site improvements completely. Use methods required to
complete the Work within limitations of governing regulations and as follows:
1.
2.
3.
4.

Do not use cutting torches until work area is cleared of flammable materials. Maintain portable
fire-suppression devices during flame-cutting operations.
Maintain fire watch during and for at least 8 hours after flame cutting operations.
Maintain adequate ventilation when using cutting torches.
Locate building demolition equipment and remove debris and materials so as not to impose
excessive loads on supporting walls, floors, or framing.

B.

Engineering Surveys: During demolition, perform surveys to detect hazards that may result from building
demolition activities.

C.

Site Access and Temporary Controls: Conduct building demolition and debris-removal operations to
ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used
facilities.
1.
2.

D.
3.5

Do not close or obstruct streets, walks, walkways, or other adjacent occupied or used facilities
without permission from Owner and authorities having jurisdiction. Provide alternate routes
around closed or obstructed traffic ways if required by authorities having jurisdiction.
Use water mist and other suitable methods to limit spread of dust and dirt. Comply with governing
environmental-protection regulations. Do not use water when it may damage adjacent construction
or create hazardous or objectionable conditions, such as ice, flooding, and pollution.

Explosives: Use of explosives is not permitted.
DEMOLITION BY MECHANICAL MEANS

A.

Proceed with demolition of structural framing members systematically, from higher to lower level.
Complete building demolition operations above each floor or tier before disturbing supporting members
on the next lower level.

B.

Remove debris from elevated portions of the building by chute, hoist, or other device that will convey
debris to grade level in a controlled descent.

1.
C.

Below-Grade Construction: Demolish foundation walls and other below-grade construction.
1.

D.

Remove below-grade construction, including basements, foundation walls, and footings,
completely. Material may be crushed to minimum 3” size and utilized as backfill. Concrete
basement floors may remain in place after complete fracturing to allow for proper drainage.

Existing Utilities: Demolish and remove existing utilities and below-grade utility structures.
1.
2.

3.6

Remove structural framing members and lower to ground by method suitable to minimize ground
impact and dust generation.

Piping: Disconnect piping at unions, flanges, valves, or fittings.
Wiring Ducts: Disassemble into unit lengths and remove plug-in and disconnecting devices.

SITE RESTORATION
A.

Below-Grade Areas: Completely fill below-grade areas and voids resulting from building demolition
operations with satisfactory soil materials according to backfill requirements in Section 312000 "Earth
Moving."

B.

Site Grading: Uniformly rough grade area of demolished construction to a smooth surface, free from
irregular surface changes. Provide a smooth transition between adjacent existing grades and new grades.

3.7

REPAIRS
A.

3.8

Promptly repair damage to adjacent buildings caused by demolition operations.
DISPOSAL OF DEMOLISHED MATERIALS

A.

Remove demolition waste materials from Project site and legally dispose of them in an EPA-approved
landfill acceptable to authorities having jurisdiction. See Section 017419 "Construction Waste
Management and Disposal" for recycling and disposal of demolition waste.
1.
2.

B.
3.9

Do not allow demolished materials to accumulate on-site.
Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

Do not burn demolished materials.
CLEANING

A.

Clean adjacent structures and improvements of dust, dirt, and debris caused by building demolition
operations. Return adjacent areas to condition existing before building demolition operations began.
1.

Clean roadways of debris caused by debris transport.

END OF SECTION
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES
Project: 22-04676 - Building

Effective
Date

Expiration Hourly Rate
Date

Fringe
Benefits

Total

Asbestos & Insulation Workers

6/26/2017

$32.00

$26.51

$58.51

Asbestos & Insulation Workers

7/2/2018

$32.80

$26.76

$59.56

Asbestos & Insulation Workers

7/2/2019

$33.80

$27.26

$61.06

Asbestos & Insulation Workers

6/29/2020

$34.80

$28.01

$62.81

Asbestos & Insulation Workers

6/28/2021

$35.80

$28.26

$64.06

Asbestos & Insulation Workers

7/27/2022

$35.80

$30.01

$65.81

Asbestos & Insulation Workers

6/26/2023

$35.80

$32.01

$67.81

Asbestos & Insulation Workers

7/1/2024

$35.80

$34.06

$69.86

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

3/1/2017

$28.52

$18.22

$46.74

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

3/1/2018

$29.52

$18.22

$47.74

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

1/1/2019

$29.26

$18.48

$47.74

Boilermakers

1/1/2018

$46.26

$33.36

$79.62

Boilermakers

3/1/2018

$45.89

$33.73

$79.62

Boilermakers

1/1/2019

$45.51

$34.11

$79.62

Boilermakers

8/1/2019

$47.21

$34.11

$81.32

Boilermakers

1/1/2021

$49.32

$34.90

$84.22

Boilermakers

1/1/2022

$50.17

$35.30

$85.47

Bricklayer (Pointer, Cleaner, Caulker, Cement Mason,
Plasterer, Tile Setter)

5/1/2018

$28.15

$22.45

$50.60

Bricklayer (Pointer, Cleaner, Caulker, Cement Mason,
Plasterer, Tile Setter)

5/1/2022

$36.37

$18.18

$54.55

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/1/2017

$32.54

$16.06

$48.60

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/1/2018

$32.95

$16.45

$49.40

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/1/2019

$33.43

$16.87

$50.30

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/3/2020

$33.99

$17.31

$51.30

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/1/2021

$34.62

$17.78

$52.40

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/1/2022

$36.37

$18.18

$54.55

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

4/30/2023

$38.27

$18.18

$56.45

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

4/28/2024

$40.12

$18.18

$58.30

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/4/2025

$41.97

$18.18

$60.15

Carpenter

6/1/2022

$32.05

$17.87

$49.92

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2018

$28.51

$15.27

$43.78

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2019

$29.11

$15.92

$45.03

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2020

$29.93

$16.39

$46.32

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers
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Carpenters

6/1/2017

$27.93

$14.79

$42.72

Cement Finishers & Plasterers

5/1/2022

$29.38

$20.98

$50.36

Cement Finishers

5/1/2017

$27.20

$22.45

$49.65

Cement Masons

5/1/2019

$29.05

$22.50

$51.55

Cement Masons

5/1/2020

$29.85

$22.70

$52.55

Cement Masons

5/1/2021

$30.70

$22.85

$53.55

Cement Masons

5/1/2022

$31.75

$22.85

$54.60

Dockbuilder, Pile Drivers

1/1/2016

$32.03

$17.53

$49.56

Drywall Finisher

5/1/2017

$23.30

$12.39

$35.69

Drywall Finisher

5/1/2019

$23.82

$14.27

$38.09

Drywall Finisher

5/1/2020

$23.94

$15.30

$39.24

Drywall Finisher

5/1/2021

$29.65

$20.74

$50.39

Drywall Finisher

5/1/2022

$29.81

$21.43

$51.24

Electricians

6/1/2017

$30.00

$23.06

$53.06

Electricians

6/1/2018

$30.60

$23.63

$54.23

Electricians

6/1/2019

$31.60

$24.37

$55.97

Electricians

6/1/2020

$32.50

$25.20

$57.70

Electricians

6/1/2021

$33.50

$25.94

$59.44

Electricians

6/1/2022

$35.25

$26.31

$61.56

Electricians

6/1/2023

$35.25

$28.41

$63.66

Electricians

6/1/2024

$35.25

$30.51

$65.76

Electricians

6/1/2025

$35.25

$32.50

$67.75

Electricians

6/1/2026

$35.25

$34.43

$69.68

Elevator Constructor

1/1/2017

$43.98

$31.89

$75.87

Elevator Constructor

1/1/2018

$45.35

$33.00

$78.35

Elevator Constructor

1/1/2019

$46.80

$34.13

$80.93

Elevator Constructor

1/1/2020

$48.33

$39.11

$87.44

Elevator Constructor

1/1/2021

$49.95

$40.35

$90.30

Elevator Constructor

1/1/2022

$51.66

$37.48

$89.14

Glazier

5/1/2017

$25.63

$11.45

$37.08

Glazier

5/1/2018

$25.63

$11.95

$37.58

Glazier

5/1/2019

$25.63

$12.45

$38.08

Glazier

5/1/2020

$25.63

$12.95

$38.58

Glazier

5/1/2021

$25.63

$13.45

$39.08

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

1/1/2017

$30.02

$29.42

$59.44

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2020

$33.76

$30.13

$63.89

Iron Workers

7/1/2019

$32.76

$29.88

$62.64

Iron Workers

5/1/2021

$28.91

$22.99

$51.90

Iron Workers

11/1/2021

$29.16

$23.24

$52.40

Laborers (Class 01 - See notes)

1/1/2018

$18.47

$16.49

$34.96

Laborers (Class 01 - See notes)

1/1/2019

$19.47

$17.29

$36.76

Laborers (Class 01 - See notes)

1/1/2020

$20.47

$17.29

$37.76

Laborers (Class 01 - See notes)

1/1/2021

$21.47

$17.29

$38.76
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Laborers (Class 01 - See notes)

1/1/2022

$23.81

$17.29

$41.10

Laborers (Class 01 - See notes)

1/1/2022

$23.81

$17.29

$41.10

Laborers (Class 01 - See notes)

1/1/2023

$25.31

$17.29

$42.60

Laborers (Class 01 - See notes)

1/1/2023

$25.31

$17.29

$42.60

Laborers (Class 01 - See notes)

1/1/2024

$26.31

$17.79

$44.10

Laborers (Class 01 - See notes)

1/1/2024

$26.31

$17.79

$44.10

Laborers (Class 02 - See notes)

1/1/2018

$18.62

$16.49

$35.11

Laborers (Class 02 - See notes)

1/1/2020

$21.22

$17.29

$38.51

Laborers (Class 02 - See notes)

1/1/2021

$22.22

$17.29

$39.51

Laborers (Class 02 - See notes)

1/1/2022

$26.06

$17.29

$43.35

Laborers (Class 02 - See notes)

1/1/2022

$26.06

$17.29

$43.35

Laborers (Class 02 - See notes)

1/1/2023

$28.06

$17.29

$45.35

Laborers (Class 02 - See notes)

1/1/2023

$28.06

$17.29

$45.35

Laborers (Class 02 - See notes)

1/1/2024

$29.56

$17.79

$47.35

Laborers (Class 02 - See notes)

1/1/2024

$29.56

$17.79

$47.35

Laborers (Class 02 - see notes)

1/1/2019

$20.22

$17.29

$37.51

Laborers (Class 03 - See notes)

1/1/2018

$18.72

$16.49

$35.21

Laborers (Class 03 - See notes)

1/1/2019

$20.32

$17.29

$37.61

Laborers (Class 03 - See notes)

1/1/2020

$21.32

$17.29

$38.61

Laborers (Class 03 - See notes)

1/1/2021

$22.32

$17.29

$39.61

Laborers (Class 03 - See notes)

1/1/2022

$25.66

$17.29

$42.95

Laborers (Class 03 - See notes)

1/1/2022

$25.66

$17.29

$42.95

Laborers (Class 03 - See notes)

1/1/2023

$27.66

$17.29

$44.95

Laborers (Class 03 - See notes)

1/1/2023

$27.66

$17.29

$44.95

Laborers (Class 03 - See notes)

1/1/2024

$28.66

$17.79

$46.45

Laborers (Class 03 - See notes)

1/1/2024

$28.66

$17.79

$46.45

Laborers (Class 04 - See notes)

1/1/2018

$17.47

$16.49

$33.96

Laborers (Class 04 - See notes)

1/1/2019

$18.47

$17.29

$35.76

Laborers (Class 04 - See notes)

1/1/2020

$19.47

$17.29

$36.76

Laborers (Class 04 - See notes)

1/1/2021

$20.47

$17.29

$37.76

Laborers (Class 04 - See notes)

1/1/2022

$22.81

$17.29

$40.10

Laborers (Class 04 - See notes)

1/1/2022

$22.81

$17.29

$40.10

Laborers (Class 04 - See notes)

1/1/2023

$24.31

$17.29

$41.60

Laborers (Class 04 - See notes)

1/1/2023

$24.31

$17.29

$41.60

Laborers (Class 04 - See notes)

1/1/2024

$25.31

$17.79

$43.10

Laborers (Class 04 - See notes)

1/1/2024

$25.31

$17.79

$43.10

Landscape Laborer (Skilled)

1/1/2018

$21.01

$15.31

$36.32

Landscape Laborer (Skilled)

1/1/2020

$21.64

$16.98

$38.62

Landscape Laborer (Tractor Operator)

1/1/2018

$21.31

$15.31

$36.62

Landscape Laborer (Tractor Operator)

1/1/2020

$21.94

$16.98

$38.92

Landscape Laborer

1/1/2018

$20.59

$15.31

$35.90

Landscape Laborer

1/1/2020

$21.22

$16.98

$38.20

Marble Mason

5/1/2017

$29.27

$15.62

$44.89

Marble Mason

5/1/2018

$29.88

$16.01

$45.89
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Marble Mason

5/1/2019

$30.46

$16.43

$46.89

Marble Mason

5/1/2020

$31.02

$16.87

$47.89

Marble Mason

5/1/2021

$31.55

$17.34

$48.89

Marble Mason

5/1/2022

$32.85

$17.74

$50.59

Marble Mason

5/1/2023

$34.80

$17.74

$52.54

Marble Mason

5/1/2024

$36.75

$17.74

$54.49

Marble Mason

5/1/2025

$38.70

$17.74

$56.44

Millwright

5/1/2017

$33.79

$18.16

$51.95

Millwright

5/1/2018

4/30/2019

$34.41

$18.64

$53.05

Millwright

5/1/2019

4/30/2020

$35.30

$18.90

$54.20

Millwright

5/1/2020

$36.04

$19.31

$55.35

Operators (Class 01 - see notes)

7/1/2017

$30.17

$17.42

$47.59

Operators (Class 01 - see notes)

7/1/2018

$30.72

$18.12

$48.84

Operators (Class 01 - see notes)

7/1/2019

$31.27

$18.82

$50.09

Operators (Class 01 - see notes)

7/1/2020

$31.87

$19.57

$51.44

Operators (Class 01 - see notes)

7/1/2021

$32.47

$20.32

$52.79

Operators (Class 02 -see notes)

7/1/2017

$26.45

$17.42

$43.87

Operators (Class 02 -see notes)

7/1/2018

$26.75

$18.12

$44.87

Operators (Class 02 -see notes)

7/1/2019

$27.05

$18.82

$45.87

Operators (Class 02 -see notes)

7/1/2020

$27.45

$19.57

$47.02

Operators (Class 02 -see notes)

7/1/2021

$27.85

$20.32

$48.17

Operators (Class 03 - See notes)

7/1/2017

$25.30

$17.42

$42.72

Operators (Class 03 - See notes)

7/1/2018

$25.50

$18.12

$43.62

Operators (Class 03 - See notes)

7/1/2019

$25.70

$18.82

$44.52

Operators (Class 03 - See notes)

7/1/2020

$26.00

$19.57

$45.57

Operators (Class 03 - See notes)

7/1/2021

$26.30

$20.32

$46.62

Operators (Class 04 - Chief of Party (Surveying and
Layout))

7/1/2016

$23.65

$16.77

$40.42

Operators (Class 04 - Instrument Person (Surveying &
Layout))

7/1/2016

$22.65

$16.77

$39.42

Operators (Class 04 - Rodman/Chainman (Surveying
and Layout))

7/1/2016

$22.20

$16.77

$38.97

Painters Class 1 (see notes)

5/1/2017

$23.47

$13.32

$36.79

Painters Class 1 (see notes)

5/1/2018

$23.92

$14.37

$38.29

Painters Class 1 (see notes)

5/1/2019

$24.57

$15.22

$39.79

Painters Class 1 (see notes)

5/1/2020

$25.30

$15.99

$41.29

Painters Class 1 (see notes)

5/1/2021

$25.84

$16.50

$42.34

Painters Class 1 (see notes)

5/1/2022

$26.42

$17.03

$43.45

Painters Class 2 (see notes)

5/1/2017

$25.60

$13.32

$38.92

Painters Class 2 (see notes)

5/1/2018

$26.05

$14.37

$40.42

Painters Class 2 (see notes)

5/1/2019

$26.70

$15.22

$41.92

Painters Class 2 (see notes)

5/1/2020

$27.43

$15.99

$43.42

Painters Class 3 (see notes)

5/1/2017

$31.35

$13.32

$44.67

Painters Class 3 (see notes)

5/1/2018

$31.80

$14.37

$46.17

Painters Class 3 (see notes)

5/1/2020

$33.18

$15.99

$49.17
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Pile Driver Divers (Building, Heavy, Highway)

1/1/2018

$50.33

$18.55

$68.88

Pile Driver Divers (Building, Heavy, Highway)

1/1/2019

$51.45

$19.30

$70.75

Pile Driver Divers (Building, Heavy, Highway)

1/1/2020

$53.10

$19.70

$72.80

Pile Driver Divers (Building, Heavy, Highway)

1/1/2021

$54.75

$20.10

$74.85

Pile Driver Divers (Building, Heavy, Highway)

1/1/2022

$56.40

$20.50

$76.90

Piledrivers

1/1/2018

$33.55

$18.55

$52.10

Piledrivers

1/1/2019

$34.30

$19.30

$53.60

Piledrivers

1/1/2020

$35.40

$19.70

$55.10

Piledrivers

1/1/2021

$36.50

$20.10

$56.60

Piledrivers

1/1/2022

$37.60

$20.50

$58.10

Plasterers (Use Cement Finisher Rates)

5/1/2018

$25.88

$20.58

$46.46

Plasterers

5/1/2017

$25.03

$20.58

$45.61

Plasterers

5/1/2019

$26.73

$20.63

$47.36

Plasterers

5/1/2020

$27.48

$20.83

$48.31

Plasterers

5/1/2021

$28.33

$20.98

$49.31

Plumber/Pipefitter

5/1/2016

$35.22

$23.61

$58.83

Plumber/Pipefitter

5/1/2017

$35.82

$24.51

$60.33

Plumber/Pipefitter

5/1/2018

$36.87

$25.26

$62.13

Plumber/Pipefitter

5/1/2019

$37.52

$26.41

$63.93

Plumber/Pipefitter

5/1/2020

$37.52

$28.21

$65.73

Plumber/Pipefitter

5/1/2021

$38.77

$28.46

$67.23

Plumber/Pipefitter

5/1/2022

$40.28

$28.70

$68.98

Roofers (Composition)

5/1/2017

$36.15

$30.22

$66.37

Roofers (Composition)

5/1/2018

$37.15

$31.27

$68.42

Roofers (Composition)

5/1/2019

$38.35

$31.80

$70.15

Roofers (Composition)

5/1/2020

$39.50

$32.30

$71.80

Roofers (Composition)

5/1/2021

$40.33

$33.12

$73.45

Roofers (Composition)

5/1/2022

$41.48

$33.87

$75.35

Roofers (Shingle)

5/1/2016

$25.70

$19.17

$44.87

Roofers (Shingle)

5/1/2019

$28.50

$20.87

$49.37

Roofers (Shingle)

5/1/2020

$29.50

$21.25

$50.75

Roofers (Slate & Tile)

5/1/2016

$28.70

$19.17

$47.87

Roofers (Slate & Tile)

5/1/2018

$30.50

$20.37

$50.87

Roofers (Slate & Tile)

5/1/2019

$31.50

$20.87

$52.37

Roofers (Slate & Tile)

5/1/2020

$32.50

$21.25

$53.75

Sheet Metal Workers

6/1/2016

$33.60

$33.43

$67.03

Sheet Metal Workers

6/1/2017

$33.98

$35.40

$69.38

Sheet Metal Workers

6/1/2018

$34.78

$36.45

$71.23

Sheet Metal Workers

6/1/2019

$36.08

$37.65

$73.73

Sheet Metal Workers

6/1/2020

$37.26

$38.97

$76.23

Sheet Metal Workers

6/1/2021

$36.08

$42.65

$78.73

Sign Makers and Hangars

7/17/2021

$29.49

$23.90

$53.39

Sprinklerfitters

4/1/2017

$37.40

$21.74

$59.14

Sprinklerfitters

4/1/2018

$38.80

$22.74

$61.54
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Sprinklerfitters

4/1/2020

$38.90

$26.42

$65.32

Sprinklerfitters

4/1/2021

$40.33

$26.94

$67.27

Sprinklerfitters

4/1/2022

$42.29

$27.48

$69.77

Terrazzo Finisher

5/1/2017

$31.64

$15.62

$47.26

Terrazzo Finisher

5/1/2018

$32.35

$15.91

$48.26

Terrazzo Finisher

5/1/2019

$33.04

$16.22

$49.26

Terrazzo Finisher

5/1/2020

$32.26

$18.48

$50.74

Terrazzo Finisher

5/1/2021

$33.23

$19.03

$52.26

Terrazzo Finisher

5/1/2022

$34.46

$19.24

$53.70

Terrazzo Finisher

5/1/2023

$35.79

$19.25

$55.04

Terrazzo Finisher

5/1/2024

$37.16

$19.26

$56.42

Terrazzo Grinder

5/1/2020

$32.95

$18.48

$51.43

Terrazzo Grinder

5/1/2021

$33.94

$19.03

$52.97

Terrazzo Grinder

5/1/2022

$35.19

$19.24

$54.43

Terrazzo Grinder

5/1/2023

$36.54

$19.25

$55.79

Terrazzo Grinder

5/1/2024

$37.92

$19.26

$57.18

Terrazzo Mechanics

5/1/2020

$32.91

$20.11

$53.02

Terrazzo Mechanics

5/1/2021

$33.83

$20.78

$54.61

Terrazzo Mechanics

5/1/2022

$35.12

$20.99

$56.11

Terrazzo Mechanics

5/1/2023

$36.51

$21.00

$57.51

Terrazzo Mechanics

5/1/2024

$37.94

$21.01

$58.95

Terrazzo Setter

5/1/2017

$30.63

$18.85

$49.48

Terrazzo Setter

5/1/2018

$31.23

$19.25

$50.48

Terrazzo Setter

5/1/2019

$31.81

$19.67

$51.48

Tile & Marble Finisher

5/1/2017

$26.89

$13.86

$40.75

Tile & Marble Finisher

5/1/2018

$27.60

$14.15

$41.75

Tile & Marble Finisher

5/1/2019

$28.29

$14.46

$42.75

Tile & Marble Finisher

5/1/2020

$29.00

$14.75

$43.75

Tile & Marble Finisher

5/1/2020

$28.96

$14.79

$43.75

Tile & Marble Finisher

5/1/2021

$29.61

$15.14

$44.75

Tile & Marble Finisher

5/1/2022

$30.96

$15.49

$46.45

Tile & Marble Finisher

5/1/2023

$32.91

$15.49

$48.40

Tile & Marble Finisher

5/1/2024

$34.86

$15.49

$50.35

Tile & Marble Finisher

5/1/2025

$36.81

$15.49

$52.30

Tile Setter

5/1/2017

$29.27

$15.62

$44.89

Tile Setter

5/1/2018

$29.88

$16.01

$45.89

Tile Setter

5/1/2019

$30.46

$16.43

$46.89

Tile Setter

5/1/2020

$31.02

$16.87

$47.89

Tile Setter

5/1/2020

$31.02

$16.87

$47.89

Tile Setter

5/1/2021

$31.55

$17.34

$48.89

Tile Setter

5/1/2022

$32.85

$17.74

$50.59

Tile Setter

5/1/2023

$34.80

$17.74

$52.54

Tile Setter

5/1/2024

$36.75

$17.74

$54.49

Tile Setter

5/1/2025

$38.70

$17.74

$56.44
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PREVAILING WAGES PROJECT RATES
Project: 22-04676 - Building

Effective
Date

Expiration Hourly Rate
Date

Fringe
Benefits

Total

Truckdriver class 1(see notes)

1/1/2016

$27.44

$16.51

$43.95

Truckdriver class 1(see notes)

1/1/2020

$29.79

$20.13

$49.92

Truckdriver class 1(see notes)

1/1/2021

$30.54

$20.88

$51.42

Truckdriver class 1(see notes)

1/1/2022

$31.29

$21.63

$52.92

Truckdriver class 2 (see notes)

1/1/2016

$27.61

$16.61

$44.22

Truckdriver class 2 (see notes)

1/1/2020

$30.25

$20.43

$50.68

Truckdriver class 2 (see notes)

1/1/2021

$31.00

$21.18

$52.18

Truckdriver class 2 (see notes)

1/1/2022

$31.75

$21.93

$53.68

Truckdriver class 3 (see notes)

1/1/2016

$28.10

$16.88

$44.98

Window Film / Tint Installer

6/1/2019

$24.52

$12.08

$36.60
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES
Project: 22-04676 - Heavy/Highway

Effective
Date

Expiration Hourly Rate
Date

Fringe
Benefits

Total

Carpenter

1/1/2020

$34.77

$18.92

$53.69

Carpenter

1/1/2021

$35.87

$19.32

$55.19

Carpenter

1/1/2022

$36.85

$19.84

$56.69

Carpenter Welder

1/1/2017

$33.10

$17.14

$50.24

Carpenter Welder

1/1/2018

$33.87

$17.77

$51.64

Carpenter Welder

1/1/2019

$34.72

$18.42

$53.14

Carpenter Welder

1/1/2020

$35.72

$18.92

$54.64

Carpenter Welder

1/1/2021

$36.82

$19.32

$56.14

Carpenter Welder

1/1/2022

$37.80

$19.84

$57.64

Carpenters

1/1/2017

$32.15

$17.14

$49.29

Carpenters

1/1/2018

$32.92

$17.77

$50.69

Carpenters

1/1/2019

$33.77

$18.42

$52.19

Cement Finishers

5/1/2017

$30.14

$19.40

$49.54

Cement Finishers

1/1/2018

$31.04

$19.90

$50.94

Cement Finishers

1/1/2019

$31.94

$20.50

$52.44

Cement Finishers

1/1/2021

$32.84

$22.60

$55.44

Cement Finishers

1/1/2022

$33.14

$23.80

$56.94

Cement Masons

1/1/2020

$32.84

$21.10

$53.94

Electric Lineman

5/29/2017

$44.22

$23.94

$68.16

Electric Lineman

5/28/2018

$45.25

$24.94

$70.19

Electric Lineman

5/27/2019

$46.32

$25.97

$72.29

Electric Lineman

6/1/2020

$47.42

$27.04

$74.46

Electric Lineman

5/31/2021

$49.22

$27.36

$76.58

Electric Lineman

5/30/2022

$50.28

$28.47

$78.75

Electric Lineman

5/29/2023

$51.40

$29.62

$81.02

Electric Lineman

6/3/2024

$52.80

$30.61

$83.41

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2020

$33.76

$30.13

$63.89

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2021

$34.01

$31.13

$65.14

Iron Workers

1/1/2017

$30.02

$29.42

$59.44

Laborers (Class 01 - See notes)

1/1/2017

$24.75

$20.95

$45.70

Laborers (Class 01 - See notes)

1/1/2018

$24.75

$22.35

$47.10

Laborers (Class 01 - See notes)

1/1/2019

$24.75

$23.85

$48.60

Laborers (Class 01 - See notes)

1/1/2020

$26.00

$24.10

$50.10

Laborers (Class 01 - See notes)

1/1/2021

$26.80

$24.80

$51.60

Laborers (Class 01 - See notes)

1/1/2022

$27.60

$25.50

$53.10

Laborers (Class 02 - See notes)

1/1/2017

$24.91

$20.95

$45.86

Laborers (Class 02 - See notes)

1/1/2018

$24.91

$22.35

$47.26

Laborers (Class 02 - See notes)

1/1/2019

$24.91

$23.85

$48.76

Laborers (Class 02 - See notes)

1/1/2020

$26.16

$24.10

$50.26

Laborers (Class 02 - See notes)

1/1/2021

$26.96

$24.80

$51.76

Laborers (Class 02 - See notes)

1/1/2022

$27.76

$25.50

$53.26

Laborers (Class 03 - See notes)

1/1/2017

$25.40

$20.95

$46.35

Laborers (Class 03 - See notes)

1/1/2018

$25.40

$22.35

$47.75

Commonwealth of Pennsylvania
Report Date: 6/1/2022

Department of Labor & Industry
Page 9 of 12

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES
Project: 22-04676 - Heavy/Highway

Effective
Date

Expiration Hourly Rate
Date

Fringe
Benefits

Total

Laborers (Class 03 - See notes)

1/1/2019

$25.40

$23.85

$49.25

Laborers (Class 03 - See notes)

1/1/2020

$26.65

$24.10

$50.75

Laborers (Class 03 - See notes)

1/1/2021

$27.45

$24.80

$52.25

Laborers (Class 03 - See notes)

1/1/2022

$28.25

$25.50

$53.75

Laborers (Class 04 - See notes)

1/1/2017

$25.85

$20.95

$46.80

Laborers (Class 04 - See notes)

1/1/2018

$25.85

$22.35

$48.20

Laborers (Class 04 - See notes)

1/1/2019

$25.85

$23.85

$49.70

Laborers (Class 04 - See notes)

1/1/2020

$27.10

$24.10

$51.20

Laborers (Class 04 - See notes)

1/1/2021

$27.90

$24.80

$52.70

Laborers (Class 04 - See notes)

1/1/2022

$28.70

$25.50

$54.20

Laborers (Class 05 - See notes)

1/1/2017

$26.26

$20.95

$47.21

Laborers (Class 05 - See notes)

1/1/2018

$26.26

$22.35

$48.61

Laborers (Class 05 - See notes)

1/1/2019

$26.26

$23.85

$50.11

Laborers (Class 05 - See notes)

1/1/2020

$27.51

$24.10

$51.61

Laborers (Class 05 - See notes)

1/1/2021

$28.31

$24.80

$53.11

Laborers (Class 05 - See notes)

1/1/2022

$29.11

$25.50

$54.61

Laborers (Class 06 - See notes)

1/1/2017

$23.10

$20.95

$44.05

Laborers (Class 06 - See notes)

1/1/2018

$23.10

$22.35

$45.45

Laborers (Class 06 - See notes)

1/1/2019

$23.10

$23.85

$46.95

Laborers (Class 06 - See notes)

1/1/2020

$24.35

$24.10

$48.45

Laborers (Class 06 - See notes)

1/1/2021

$25.15

$24.80

$49.95

Laborers (Class 06 - See notes)

1/1/2022

$25.95

$25.50

$51.45

Laborers (Class 07 - See notes)

1/1/2017

$25.75

$20.95

$46.70

Laborers (Class 07 - See notes)

1/1/2018

$25.75

$22.35

$48.10

Laborers (Class 07 - See notes)

1/1/2019

$25.75

$23.85

$49.60

Laborers (Class 07 - See notes)

1/1/2020

$27.00

$24.10

$51.10

Laborers (Class 07 - See notes)

1/1/2021

$27.80

$24.80

$52.60

Laborers (Class 07 - See notes)

1/1/2022

$28.60

$25.50

$54.10

Laborers (Class 08 - See notes)

1/1/2017

$27.25

$20.95

$48.20

Laborers (Class 08 - See notes)

1/1/2018

$27.25

$22.35

$49.60

Laborers (Class 08 - See notes)

1/1/2019

$27.25

$23.85

$51.10

Laborers (Class 08 - See notes)

1/1/2020

$28.50

$24.10

$52.60

Laborers (Class 08 - See notes)

1/1/2021

$29.30

$24.80

$54.10

Laborers (Class 08 - See notes)

1/1/2022

$30.10

$25.50

$55.60

Operators (Class 01 - see notes)

1/1/2017

$30.40

$19.98

$50.38

Operators (Class 01 - see notes)

1/1/2018

$31.00

$20.78

$51.78

Operators (Class 01 - see notes)

1/1/2019

$31.60

$21.68

$53.28

Operators (Class 01 - see notes)

1/1/2020

$32.60

$22.23

$54.83

Operators (Class 01 - see notes)

1/1/2021

$33.60

$22.73

$56.33

Operators (Class 01 - see notes)

1/1/2022

$34.50

$23.33

$57.83

Operators (Class 02 -see notes)

1/1/2017

$30.12

$19.98

$50.10

Operators (Class 02 -see notes)

1/1/2018

$30.72

$20.78

$51.50

Operators (Class 02 -see notes)

1/1/2019

$31.32

$21.68

$53.00

Operators (Class 02 -see notes)

1/1/2020

$32.32

$22.23

$54.55
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PREVAILING WAGES PROJECT RATES
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Effective
Date

Expiration Hourly Rate
Date

Fringe
Benefits

Total

Operators (Class 02 -see notes)

1/1/2021

$33.32

$22.73

$56.05

Operators (Class 02 -see notes)

1/1/2022

$34.22

$23.33

$57.55

Operators (Class 03 - See notes)

1/1/2017

$26.48

$19.98

$46.46

Operators (Class 03 - See notes)

1/1/2018

$27.08

$20.78

$47.86

Operators (Class 03 - See notes)

1/1/2019

$27.68

$21.68

$49.36

Operators (Class 03 - see notes)

1/1/2020

$28.68

$22.23

$50.91

Operators (Class 03 - see notes)

1/1/2021

$29.68

$22.73

$52.41

Operators (Class 03 - See notes)

1/1/2022

$30.58

$23.33

$53.91

Operators (Class 04 - See notes)

1/1/2017

$25.99

$19.98

$45.97

Operators (Class 04 - See notes)

1/1/2018

$26.59

$20.78

$47.37

Operators (Class 04 - See notes)

1/1/2019

$27.19

$21.68

$48.87

Operators (Class 04 - See notes)

1/1/2020

$28.19

$22.23

$50.42

Operators (Class 04 - See notes)

1/1/2021

$29.19

$22.73

$51.92

Operators (Class 04 - See notes)

1/1/2022

$30.09

$23.33

$53.42

Operators (Class 05 - See notes)

1/1/2017

$25.78

$19.98

$45.76

Operators (Class 05 - See notes)

1/1/2018

$26.38

$20.78

$47.16

Operators (Class 05 - See notes)

1/1/2019

$26.98

$21.68

$48.66

Operators (Class 05 - See notes)

1/1/2020

$27.98

$22.23

$50.21

Operators (Class 05 - See notes)

1/1/2021

$28.98

$22.73

$51.71

Operators (Class 05 - See notes)

1/1/2022

$29.88

$23.33

$53.21

Operators Class 1-A

1/1/2020

$35.60

$22.23

$57.83

Operators Class 1-B

1/1/2020

$34.60

$22.23

$56.83

Painters Class 1 (see notes)

5/1/2018

$23.92

$14.37

$38.29

Painters Class 2 (see notes)

5/1/2018

$26.05

$14.37

$40.42

Painters Class 2 (see notes)

5/1/2021

$27.97

$16.50

$44.47

Painters Class 2 (see notes)

5/1/2022

$28.55

$17.03

$45.58

Painters Class 3 (see notes)

5/1/2018

$31.80

$14.37

$46.17

Painters Class 3 (see notes)

5/1/2019

$32.45

$15.22

$47.67

Painters Class 3 (see notes)

5/1/2021

$33.72

$16.50

$50.22

Painters Class 3 (see notes)

5/1/2022

$34.30

$17.03

$51.33

Pile Driver Divers (Building, Heavy, Highway)

1/1/2017

$49.13

$17.95

$67.08

Pile Driver Divers (Building, Heavy, Highway)

1/1/2018

$50.33

$18.55

$68.88

Pile Driver Divers (Building, Heavy, Highway)

1/1/2019

$51.45

$19.30

$70.75

Pile Driver Divers (Building, Heavy, Highway)

1/1/2020

$53.10

$19.70

$72.80

Pile Driver Divers (Building, Heavy, Highway)

1/1/2021

$54.75

$20.10

$74.85

Pile Driver Divers (Building, Heavy, Highway)

1/1/2022

$56.40

$20.50

$76.90

Piledrivers

1/1/2017

$32.75

$17.95

$50.70

Piledrivers

1/1/2018

$33.55

$18.55

$52.10

Piledrivers

1/1/2019

$34.30

$19.30

$53.60

Piledrivers

1/1/2020

$35.40

$19.70

$55.10

Piledrivers

1/1/2021

$36.54

$20.06

$56.60

Piledrivers

1/1/2022

$37.63

$20.47

$58.10

Steamfitters (Heavy and Highway - Gas Distribution)

5/1/2017

$40.98

$32.53

$73.51

Steamfitters (Heavy and Highway - Gas Distribution)

5/1/2022

$48.43

$40.28

$88.71
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Effective
Date

Expiration Hourly Rate
Date

Fringe
Benefits

Total

Truckdriver class 1(see notes)

1/1/2017

$27.93

$17.32

$45.25

Truckdriver class 1(see notes)

1/1/2018

$28.36

$18.29

$46.65

Truckdriver class 1(see notes)

1/1/2019

$28.83

$19.32

$48.15

Truckdriver class 1(see notes)

1/1/2020

$29.79

$20.13

$49.92

Truckdriver class 1(see notes)

1/1/2021

$30.54

$20.88

$51.42

Truckdriver class 1(see notes)

1/1/2022

$31.29

$21.63

$52.92

Truckdriver class 2 (see notes)

1/1/2017

$28.10

$17.42

$45.52

Truckdriver class 2 (see notes)

1/1/2018

$28.52

$18.40

$46.92

Truckdriver class 2 (see notes)

1/1/2019

$28.99

$19.43

$48.42

Truckdriver class 2 (see notes)

1/1/2020

$30.25

$20.43

$50.68

Truckdriver class 2 (see notes)

1/1/2021

$31.00

$21.18

$52.18

Truckdriver class 2 (see notes)

1/1/2022

$31.75

$21.93

$53.68

Truckdriver class 3 (see notes)

1/1/2017

$28.57

$17.71

$46.28

Truckdriver class 3 (see notes)

1/1/2018

$28.98

$18.70

$47.68

Truckdriver class 3 (see notes)

1/1/2019

$29.45

$19.73

$49.18
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Asbestos Survey Report
1335 S. 4th St.
Chambersburg, PA 17201
Franklin County
Prepared for:
Paul Cashell
100 S. 2nd St.
Chambersburg, PA 17201
November 10th, 2021

SUMMARY
Baxter Environmental Group, Inc. was contracted by the Chambersburg Borough to conduct an asbestos
survey at the commercial property located at 1335 S. 4th St., Chambersburg, PA 17201.
The following ACM were confirmed to contain asbestos:
Floor Tile, Roof Flashing, Roof Felt, Roof Cement
The EPA recommends that all ACM be removed by a certified asbestos contractor prior to any renovation
or demolition activities that may impact the material. Any damaged asbestos materials should be
removed.

BAXTER
ENVIRONMENTAL
GROUP, INC.
Asbestos Survey
Page i

TABLE OF CONTENTS
1.0

2.0
3.0
4.0
5.0

INTRODUCTION .................................................................................................................... 1
1.1
Property Description ................................................................................................................................ 1
1.2
Purpose & Scope....................................................................................................................................... 1
1.3
Methods ........................................................................................................................................................ 1
ASBESTOS SURVEY
2.1
Visual Inspection ....................................................................................................................................... 3
2.2
Analytical Results....................................................................................................................................... 3
CONCLUSION ......................................................................................................................... 6
LIMITATIONS ......................................................................................................................... 7
SIGNATURE PAGE .................................................................................................................. 8

APPENDICES
Appendix A

Laboratory Results, Chain-of-Custody Forms

Appendix B

Photographs, Floor Plans

Appendix C

Certifications

BAXTER
ENVIRONMENTAL
GROUP, INC.
Asbestos Survey
Page ii

1.0

INTRODUCTION

1.1

Property Description

Address: 1335 S. 4th St.,
Chambersburg, PA 17201

Nature of Use: Commercial
Number of Buildings: 1

Number of Floors: 6
Building Square Footage
(SF): 80,000

Surveyed By: Patrick Grove
Assessment Date:
11/04/2021
1.2

Purpose and Scope

The purpose of this asbestos survey was to sample and analyze suspect asbestos containing materials (ACM)
which could present an exposure risk during potential demolition or renovation activities. The owner or
operator of a demolition / renovation activity and prior to the start of that activity is required to thoroughly
inspect the affected facility for the presence of asbestos including Category I and Category II nonfriable
ACM per the National Emissions Standards for Hazardous Air Pollutants (NESHAP) (40 CFR, Part 61, Subpart
M). The Pennsylvania Department of Environmental Protection is charged with enforcement of the NESHAP
standards in the state of Pennsylvania. The suspect materials sampled during the survey were limited to
accessible areas within the interior and exterior of the building.
1.3

Methods

Suspected ACM were identified for bulk sampling. Bulk samples were randomly collected and placed into
individual containers and labeled with unique sample number identification numbers in accordance with
sampling protocols set forth in 40 CFR Part 763. The samples were then analyzed by an independent thirdparty laboratory using Polarized Light Microscopy (PLM), the most commonly used method to analyze
building materials for asbestos. Suspect materials were determined to be asbestos containing material if
they contain more than one percent asbestos as determined using PLM.
Asbestos is a generic term used to describe a variety of natural mineral fibers. From the early 1930’s until
the 1970’s, manufacturers added asbestos to products for strength and to provide hear insulation and fire
resistance. Asbestos also resists corrosion and is a poor conductor of electricity. Because few products
contained all of these properties, asbestos was widely used in the construction of homes, schools and other
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buildings. If materials containing asbestos are disturbed, for example, sawed, scraped or sanded into a
powder, fibers are more likely to become airborne and inhaled into the lungs where they can cause serious
health problems.
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The ACM most likely to release asbestos fibers are those which are in a friable state. Friable asbestos
material is defined by the EPA as any “material containing more than one percent asbestos that can be
crumbled, pulverized, or reduced to powder by hand pressure when dry” (40 CFR Part 763 Section 61.141).
Non-friable ACM is any “material containing more than one percent asbestos that, when dry, cannot, be
crumbled, pulverized, or reduced to powder by hand pressure” (40 CFR Part 763 Section 61.141).
Under the Asbestos NESHAP, non-friable ACM is further divided into two categories: Category I and
Category II. Cat I Non-friable asbestos containing material (ACM) refers to asbestos containing packing,
gaskets, resilient floor covering, and asphalt roofing products containing more than one percent asbestos.
Cat II Non-friable asbestos containing material (ACM) is any material that is not Cat I, containing greater
than one percent asbestos that when dry, cannot be crumbled, pulverized, or reduced to powder by hand
pressure. Cat II non-friable ACMs, such as cement siding, transite, board shingles, may become friable and
release fibers if the sources are exposed to actions such as abrasion, drilling, cutting, fracturing or
hammering. During renovation or demolition activities, non-friable sources may become friable and thus
may pose an exposure risk.
Based on the United States Environmental Protection Agency’s (USEPA’s) definition, a material which
contains greater than one percent (1%) asbestos, as determined using the methods specified in Appendix
E, Subpart E, 40 CFR Part 763, Section 1, Polarized Light Microscopy (PLM), is considered an ACM and must
be handled according to OSHA, USEPA, and the state of Pennsylvania regulations.
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2.0

ASBESTOS SURVEY

2.1

Visual Inspection

Mr. Patrick Grove performed a visual survey which consisted of a building walk-through to inspect and
identify for the presence of exposed materials suspected of containing asbestos at the property located at
1335 S. 4th St., Chambersburg, PA 17201. The purpose of this assessment is for renovation / demolition
purposes; additional suspect ACM could be present.
No destructive or extraordinary means were utilized to inspect or sample within walls or other structural
components or equipment. A sampling tool (i.e., screwdriver, utility knife, etc.) may have been used to
collect bulk samples in an attempt to obtain a sample representative of all layers of suspect material. As a
consequence, the inspection and survey in this report was based on access to readily available areas within
the structure; therefore, some areas containing ACM may not have been identified due to inaccessibility.
Commercial Building
Suspect asbestos containing materials observed at the time of the inspection were sampled and analyzed
for asbestos content. The survey also established whether any of the substrates sampled could be
considered friable and/or significantly damaged or capable of immediate worker exposure.
2.2

Analytical Results

A total of 46 bulk samples of presumed ACM were collected for analysis. The samples were assigned
individual sample numbers, sealed in plastic bags, and transported under proper chain-of-custody
documentation to Environmental Hazards Services, LLC (EHS). EHS is accredited by American Industrial
Hygiene Association (AIHA) and the National Voluntary Laboratory Accreditation Program (NVLAP No.
101882-0) for the analysis of asbestos bulk samples. Refer to Appendix A for analytical data.
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Summary Results of Asbestos Sampling at 1335 S. 4th St., Chambersburg, PA 17201
Sample #
1335S4TH5/
21070319005
1335S4TH17 /
21070319017
1335S4TH24 /
21070319024
1335S4TH25 /
21070319025
1335S4TH30 /
21070319030
1335S4TH30 /
21070319030
1335S4TH31 /
21070319031

Material

Floor /
Level

Room /
Area

Sample
Location

Sample
Description

Type

%
Asbestos
Content

Quantities

Brown NonFibrous
Homogeneous

1

Storage
Office

Floor

Brown Tile
and Black
Mastic

NF1

7%
Chrysotile

~ 130 sq
ft

Black NonFibrous
Homogeneous

Roof

Roof

Roof

Gray and
Black
Flashing

NF1

10%
Chrysotile

~ 100 sq
ft

Black NonFibrous
Homogeneous

Stairwell
Roof

Window

Window

Gray and
Black
Flashing

NF1

10%
Chrysotile

~ 600 sq
ft

Gray Fibrous
Heterogeneous

Stairwell
Roof

Stairwell
Roof

Stairwell
Roof

Gray Cap
Flashing

NF1

45%
Chrysotile

~ 1,000
sq ft

Black Fibrous
Homogeneous

Stairwell
Roof

Roof

Roof

Gray and
Black Felt

NF1

85%
Chrysotile

~ 400 sq
ft

Black NonFibrous
Homogeneous

Stairwell
Roof

Roof

Roof

Gray and
Black Tar

NF1

10%
Chrysotile

~ 400 sq
ft

Gray NonFibrous
Homogeneous

1

Dock

Roof

Cement
Roofing

NF1

30%
Chrysotile

~ 3,000
sq ft

Asbestos containing material is defined as any material containing more than one percent (1%) asbestos as
determined using PLM (40 CFR 61).
Documentation of the laboratory results should be retained as a reference for future renovation / demolition
activities.
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3.0

CONCLUSION

Damaged asbestos containing material may release asbestos fibers. This is particularly true if it is
disturbed by sawing, scraping, sanding, grinding, cutting or abrading during demolition or renovation
activities that would render the material friable. The EPA recommends that all ACM be removed by a
certified asbestos contractor prior to any renovation or demolition activities that may impact the
material and is required when the structure is being demolished. Removal is complex and must only be
performed by a certified licensed asbestos contractor with special training. Improper removal may
actually increase the health risks to any workers or occupants.
Friable ACM:
Category I non-friable material: Tile, Mastic, Flashing, Felt, Tar, Cement
Be advised that the potential does exist for additional suspect ACM to be exposed during demolition and/or
renovation activities. Such materials should be sampled and analyzed for asbestos content prior to
any renovation and/or demolition activities that could impact these materials.
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4.0

LIMITATIONS

Every reasonable effort has been made by Baxter Environmental Group, Inc. and its employees to
assure correctness. If an Asbestos Contractor or other Demolition/Construction Contractor is employed,
such contractor should notify Baxter Environmental Group, Inc. of any discrepancies found in this report
as it relates to current site conditions or newly discovered site conditions.
This report should not be used solely for abatement bidding purposes. Quantities should be confirmed
by abatement contractors prior to submitting bids for abatement.
The inspection and survey in this report was limited to areas that were considered reasonably accessible
(i.e., less than 15 feet from the floor) within the structure. No destructive or extraordinary means were
utilized to inspect or sample within walls or other structural components. As a consequence, samples were
acquired only where determined to be readily accessible.
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5.0

SIGNATURE PAGE

Baxter Environmental Group, Inc. has performed an asbestos survey on the property located at 1335 S. 4th
St., Chambersburg, PA 17201 in general conformance with the scope and limitations of the protocol and
the limitations stated earlier in this report. Exceptions to or deletions from this protocol are discussed earlier
in this report.
Prepared By:
Baxter Environmental Group, Inc.

Patrick W. Grove
Asbestos Inspector
Pennsylvania Asbestos Inspector Number: 045550
Maryland Asbestos Inspector Number: 15015971
West Virginia Asbestos Inspector Number: AI008365
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APPENDIX A: LABORATORY ANALYSIS AND CHAIN OF CUSTODY

BAXTER ENVIRONMENTAL GROUP, INC.

Analysis Report
prepared for
Baxter Group, Inc.
Report Date: 11/9/2021
Project Name: 1335 S. 4th St.
Project #: Borough Of Chambersb
SanAir ID#: 21070319
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SanAir ID Number

21070319
FINAL REPORT
11/9/2021 3:08:32 PM
Name: Baxter Group, Inc.
Address: 941 Progress Road
Chambersburg, PA 17201
Phone: 717-263-7341 ext. 103

Project Number: Borough Of Chambersb
P.O. Number:
Project Name: 1335 S. 4th St.
Collected Date: 11/4/2021
Received Date: 11/8/2021 10:15:00 AM

Dear Pat Grove,
We at SanAir would like to thank you for the work you recently submitted. The 31 sample(s) were received on
Monday, November 08, 2021 via UPS. The final report(s) is enclosed for the following sample(s): 1335S4TH-1,
1335S4TH-2, 1335S4TH-3, 1335S4TH-4, 1335S4TH-5, 1335S4TH-6, 1335S4TH-7, 1335S4TH-8, 1335S4TH-9,
1335S4TH-10, 1335S4TH-11, 1335S4TH-12, 1335S4TH-13, 1335S4TH-14, 1335S4TH-15, 1335S4TH-16,
1335S4TH-17, 1335S4TH-18, 1335S4TH-19, 1335S4TH-20, 1335S4TH-21, 1335S4TH-22, 1335S4TH-23,
1335S4TH-24, 1335S4TH-25, 1335S4TH-26, 1335S4TH-27, 1335S4TH-28, 1335S4TH-29, 1335S4TH-30,
1335S4TH-31.
These results only pertain to this job and should not be used in the interpretation of any other job. This report is only
complete in its entirety. Refer to the listing below of the pages included in a complete final report.
Sincerely,

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory
Final Report Includes:
- Cover Letter
- Analysis Pages
- Disclaimers and Additional Information
Sample conditions:
- 31 samples in Good condition.

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com
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SanAir ID Number

21070319
FINAL REPORT
11/9/2021 3:08:32 PM
Project Number: Borough Of Chambersb
P.O. Number:

Name: Baxter Group, Inc.
Address: 941 Progress Road

Project Name: 1335 S. 4th St.

Chambersburg, PA 17201

Collected Date: 11/4/2021

Phone: 717-263-7341 ext. 103

Received Date: 11/8/2021 10:15:00 AM

Analyst: Hogrefe, Sarah

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic
SanAir ID / Description

Appearance

Components
% Fibrous

% Non-fibrous

Asbestos Fibers

1335S4TH-1 / 21070319-001
Tar / Storage Wall

Black
Non-Fibrous
Heterogeneous

100% Other

None Detected

1335S4TH-2 / 21070319-002
Tar / Storage Wall

Black
Non-Fibrous
Heterogeneous

100% Other

None Detected

1335S4TH-3 / 21070319-003
2x2 Ceiling Tile / Storage

White
Fibrous
Homogeneous

30% Other

None Detected

1335S4TH-4 / 21070319-004
Tar / Basement Wall

Black
Non-Fibrous
Heterogeneous

100% Other

None Detected

1335S4TH-5 / 21070319-005
9x9 Tile/Mastic / Office Floor, Tile

Brown
Non-Fibrous
Homogeneous

93% Other

7% Chrysotile

1335S4TH-5 / 21070319-005
9x9 Tile/Mastic / Office Floor,
Mastic

Black
Non-Fibrous
Homogeneous

100% Other

None Detected

40% Cellulose
30% Glass

1335S4TH-6 / 21070319-006
9x9 Tile/Mastic / Office Floor, Tile

Not Analyzed

1335S4TH-6 / 21070319-006
9x9 Tile/Mastic / Office Floor,
Mastic

Black
Non-Fibrous
Homogeneous

100% Other

None Detected

1335S4TH-7 / 21070319-007
Cove Base/Mastic / Office Wall,
Cove Base

Black
Non-Fibrous
Homogeneous

100% Other

None Detected

1335S4TH-7 / 21070319-007
Cove Base/Mastic / Office Wall,
Mastic

Yellow
Non-Fibrous
Homogeneous

100% Other

None Detected

Approved Signatory:

Analyst:
Analysis Date:

11/9/2021

Date:

11/9/2021
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SanAir ID Number

21070319
FINAL REPORT
11/9/2021 3:08:32 PM
Project Number: Borough Of Chambersb
P.O. Number:

Name: Baxter Group, Inc.
Address: 941 Progress Road

Project Name: 1335 S. 4th St.

Chambersburg, PA 17201

Collected Date: 11/4/2021

Phone: 717-263-7341 ext. 103

Received Date: 11/8/2021 10:15:00 AM

Analyst: Hogrefe, Sarah

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic
SanAir ID / Description

Appearance

Components
% Fibrous

% Non-fibrous

Asbestos Fibers

100% Other

None Detected

25% Other

None Detected

100% Other

None Detected

25% Other

None Detected

1335S4TH-8 / 21070319-008
Tar/Felt / Dock Roof, Tar

Black
Non-Fibrous
Homogeneous

1335S4TH-8 / 21070319-008
Tar/Felt / Dock Roof, Felt

Black
Fibrous
Homogeneous

1335S4TH-9 / 21070319-009
Tar/Felt / Dock Roof, Tar

Black
Non-Fibrous
Homogeneous

1335S4TH-9 / 21070319-009
Tar/Felt / Dock Roof, Felt

Black
Fibrous
Homogeneous

1335S4TH-10 / 21070319-010
Cement Roof Deck / Dock Roof

Tan
Non-Fibrous
Heterogeneous

100% Other

None Detected

1335S4TH-11 / 21070319-011
Cement Roof Deck / Dock Roof

Tan
Non-Fibrous
Heterogeneous

100% Other

None Detected

1335S4TH-12 / 21070319-012
Drywall/Compound / Dock Wall,
Drywall

White
Non-Fibrous
Homogeneous

95% Other

None Detected

1335S4TH-12 / 21070319-012
Drywall/Compound / Dock Wall,
Compound

White
Non-Fibrous
Homogeneous

100% Other

None Detected

1335S4TH-13 / 21070319-013
Drywall/Compound / Dock Wall,
Drywall

White
Non-Fibrous
Homogeneous

95% Other

None Detected

1335S4TH-13 / 21070319-013
Drywall/Compound / Dock Wall,
Compound

White
Non-Fibrous
Homogeneous

100% Other

None Detected

75% Cellulose

5% Cellulose

5% Cellulose

Approved Signatory:

Analyst:
Analysis Date:

75% Cellulose

11/9/2021

Date:

11/9/2021

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com
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SanAir ID Number

21070319
FINAL REPORT
11/9/2021 3:08:32 PM
Project Number: Borough Of Chambersb
P.O. Number:

Name: Baxter Group, Inc.
Address: 941 Progress Road

Project Name: 1335 S. 4th St.

Chambersburg, PA 17201

Collected Date: 11/4/2021

Phone: 717-263-7341 ext. 103

Received Date: 11/8/2021 10:15:00 AM

Analyst: Hogrefe, Sarah

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic
SanAir ID / Description

Components

Appearance

% Fibrous

% Non-fibrous

Asbestos Fibers

1335S4TH-14 / 21070319-014
Drywall/Compound / Dock Wall,
Drywall

White
Non-Fibrous
Homogeneous

5% Cellulose

95% Other

None Detected

1335S4TH-14 / 21070319-014
Drywall/Compound / Dock Wall,
Compound

White
Non-Fibrous
Homogeneous

100% Other

None Detected

1335S4TH-15 / 21070319-015
Wire Jacket / Stairwell

Tan
Non-Fibrous
Homogeneous

100% Other

None Detected

1335S4TH-16 / 21070319-016
Window Glazing / Stairwell

White
Non-Fibrous
Homogeneous

100% Other

None Detected

1335S4TH-17 / 21070319-017
Flashing / Dock Roof, Flashing

Black
Non-Fibrous
Homogeneous

90% Other

10% Chrysotile

1335S4TH-17 / 21070319-017
Flashing / Dock Roof, Shingle

Gray
Non-Fibrous
Heterogeneous

65% Other

None Detected

1335S4TH-18 / 21070319-018
Roof Tar / Dock Roof, Tar

Black
Non-Fibrous
Homogeneous

100% Other

None Detected

1335S4TH-18 / 21070319-018
Roof Tar / Dock Roof, Felt

Brown
Fibrous
Heterogeneous

15% Other

None Detected

1335S4TH-19 / 21070319-019
Wall Mastic / Storage

Brown
Non-Fibrous
Heterogeneous

100% Other

None Detected

1335S4TH-20 / 21070319-020
Skim Coat / Storage Wall

White
Non-Fibrous
Heterogeneous

100% Other

None Detected

85% Cellulose

Approved Signatory:

Analyst:
Analysis Date:

35% Cellulose

11/9/2021

Date:

11/9/2021
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SanAir ID Number

21070319
FINAL REPORT
11/9/2021 3:08:32 PM
Project Number: Borough Of Chambersb
P.O. Number:

Name: Baxter Group, Inc.
Address: 941 Progress Road

Project Name: 1335 S. 4th St.

Chambersburg, PA 17201

Collected Date: 11/4/2021

Phone: 717-263-7341 ext. 103

Received Date: 11/8/2021 10:15:00 AM

Analyst: Hogrefe, Sarah

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic
SanAir ID / Description

Appearance

Components
% Fibrous

% Non-fibrous

Asbestos Fibers

1335S4TH-21 / 21070319-021
Skim Coat / Storage Wall

White
Non-Fibrous
Heterogeneous

100% Other

None Detected

1335S4TH-22 / 21070319-022
Skim Coat / Storage Wall

White
Non-Fibrous
Heterogeneous

100% Other

None Detected

1335S4TH-23 / 21070319-023
Window Caulking / Stairwell

Tan
Non-Fibrous
Homogeneous

100% Other

None Detected

1335S4TH-24 / 21070319-024
Flashing / Roof

Black
Non-Fibrous
Homogeneous

90% Other

10% Chrysotile

1335S4TH-25 / 21070319-025
Tar/Felt / Roof Wall Cap, Tar

Black
Non-Fibrous
Homogeneous

100% Other

None Detected

1335S4TH-25 / 21070319-025
Tar/Felt / Roof Wall Cap, Felt

Gray
Fibrous
Heterogeneous

25% Other

45% Chrysotile

1335S4TH-26 / 21070319-026
Tar/Felt / Roof, Tar

Black
Non-Fibrous
Homogeneous

100% Other

None Detected

1335S4TH-26 / 21070319-026
Tar/Felt / Roof, Felt

Black
Fibrous
Homogeneous

35% Other

None Detected

1335S4TH-27 / 21070319-027
Window Glazing / Back Elevator
Shaft

Off-White
Non-Fibrous
Homogeneous

100% Other

None Detected

1335S4TH-28 / 21070319-028
Wire Jacket / Back Elevator Shaft

Black
Non-Fibrous
Heterogeneous

70% Other

None Detected

65% Cellulose

30% Cellulose

Approved Signatory:

Analyst:
Analysis Date:

30% Cellulose

11/9/2021

Date:

11/9/2021
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SanAir ID Number

21070319
FINAL REPORT
11/9/2021 3:08:32 PM
Project Number: Borough Of Chambersb
P.O. Number:

Name: Baxter Group, Inc.
Address: 941 Progress Road

Project Name: 1335 S. 4th St.

Chambersburg, PA 17201

Collected Date: 11/4/2021

Phone: 717-263-7341 ext. 103

Received Date: 11/8/2021 10:15:00 AM

Analyst: Hogrefe, Sarah

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic
SanAir ID / Description

Appearance

Components
% Fibrous

% Non-fibrous

Asbestos Fibers

100% Other

None Detected

1335S4TH-29 / 21070319-029
Tar/Felt / Back Elevator Shaft, Tar

Black
Non-Fibrous
Homogeneous

1335S4TH-29 / 21070319-029
Tar/Felt / Back Elevator Shaft, Felt

Black
Fibrous
Homogeneous

90% Cellulose

10% Other

None Detected

1335S4TH-30 / 21070319-030
Felt & Felt / Roof Flashing, Felt

Black
Non-Fibrous
Homogeneous

10% Glass

90% Other

None Detected

1335S4TH-30 / 21070319-030
Felt & Felt / Roof Flashing, Felt

Black
Fibrous
Homogeneous

15% Other

85% Chrysotile

1335S4TH-30 / 21070319-030
Felt & Felt / Roof Flashing,
Flashing

Black
Non-Fibrous
Homogeneous

90% Other

10% Chrysotile

1335S4TH-31 / 21070319-031
Cement Roof / Front Dock Roof

Grey
Non-Fibrous
Homogeneous

70% Other

30% Chrysotile

Approved Signatory:

Analyst:
Analysis Date:

11/9/2021

Date:

11/9/2021

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com
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Disclaimer
This report is the sole property of the client named on the SanAir Technologies Laboratory chainof-custody (COC). Results in the report are confidential information intended only for the use by
the customer listed on the COC. Neither results nor reports will be discussed with or released to
any third party without our client's written permission. The final report shall not be reproduced
except in full without written approval of the laboratory to assure that parts of the report are not
taken out of context. The information provided in this report applies only to the samples
submitted and is relevant only for the date, time, and location of sampling. The accuracy of the
results is dependent upon the client’s sampling procedure and information provided to the
laboratory by the client. SanAir assumes no responsibility for the sampling procedure and will
provide evaluation reports based solely on the sample(s) in the condition in which they arrived at
the laboratory and information provided by the client on the COC, such as: project number,
project name, collection dates, po number, special instructions, samples collected by, sample
numbers, sample identifications, sample type, selected analysis type, flow rate, total volume or
area, and start stop times that may affect the validity of the results in this report. Samples were
received in good condition unless otherwise noted on the report. SanAir assumes no
responsibility or liability for the manner in which the results are used or interpreted. This report
does not constitute and shall not be used to claim product certification, approval, or endorsement
by NVLAP, NIST, or any other U.S. governmental agencies and may not be certified by every
local, state, and federal regulatory agencies.
Samples are held for a period of 60 days. Fibers smaller than 5 microns cannot be seen with this
method due to scope limitations.
For NY state samples, method EPA 600/M4-82-020 is performed.
NYELAP Disclaimer:
Polarized- light microscopy is not consistently reliable in detecting asbestos in floor covering and
similar non-friable organically bound materials. Quantitative transmission electron microscopy is
currently the only method that can be used to determine if this material can be considered or
treated as non-asbestos containing.
Asbestos Certifications
NVLAP lab code 200870-0
City of Philadelphia: ALL-460
PA Department of Environmental Protection Number: 68-05397
California License Number: 2915
Colorado License Number: AL-23143
Connecticut License Number: PH-0105
Massachusetts License Number: AA000222
Maine License Number: LB-0075, LA-0084
New York ELAP lab ID: 11983
Rhode Island License Number: PCM00126, PLM00126, TEM00126
Texas Department of State Health Services License Number: 300440
Commonwealth of Virginia 3333000323
Washington State License Number: C989
West Virginia License Number: LT000616
Vermont License: AL166318
Louisiana Department of Environmental Quality: 212253, Cert 05088

Revision Date: 8/14/2020
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APPENDIX B: PHOTOGRAPHS AND FLOOR PLANS

BAXTER ENVIRONMENTAL GROUP, INC.

Chambersburg Borough
1335 S. 4th St.
Chambersburg, PA 17201

APPENDIX B: PHOTOGRAPHS

BAXTER ENVIRONMENTAL GROUP, INC.

Chambersburg Borough
1335 S. 4th St.
Chambersburg, PA 17201

APPENDIX B: PHOTOGRAPHS

BAXTER ENVIRONMENTAL GROUP, INC.

APPENDIX C: CERTIFICATIONS

BAXTER ENVIRONMENTAL GROUP, INC.

Receipt of Confirmation of Proposal Documents
For

DEMOLITION OF 1335 S 4th STREET
All prospective Bidders who obtained the Proposal Documents electronically must either fax or email this
“Receipt of Confirmation” form no later than 9:00 AM on Thursday, June 23, 2022 EST to:
Jamia L. Wright, Borough Secretary, at (717) 261-3240 or jwright@chambersburgpa.gov.
The undersigned confirms receipt of all 115 pages of the Proposal and contract documents dated June 02,
2022 for the project referenced above as posted electronically at www.chambersburgpa.gov

Name of Company

______________________________________________

Name of Recipient

______________________________________________

Signature of Recipient

______________________________________________

Title of Recipient

______________________________________________

Phone No:

______________________________________________

Fax No:

______________________________________________

E-mail:

______________________________________________

Date:

______________________________________________

