



Borough of Chambersburg

*A full service municipality in Franklin County
celebrating over 65 years of consumer owned natural gas service
over 120 years of community electric and a
regional wastewater, water, and municipal solid waste utility*

NOTICE OF RECEIPT

I have received the Addendum No. 1 for the
**RENOVATIONS TO FIRST FLOOR MALE EMS
BUNKROOM/BATHROOM**

**AT HEADQUARTERS FIRE STATION
130 N. Second Street, Chambersburg, PA 17201**

Company

Contact Person

Date Received

Mail to: Jamia Wright, Borough Secretary
Borough of Chambersburg
100 South Second Street
Chambersburg, PA 17201
or Fax: 717-261-4783
email: jwright@chambersburgpa.gov



Borough of Chambersburg

*A full service municipality in Franklin County
celebrating over 65 years of consumer owned natural gas service
over 120 years of community electric and a
regional wastewater, water, and municipal solid waste utility*

March 27, 2023

ADDENDUM NO. 1

To the Contract Documents for

RENOVATIONS TO FIRST FLOOR MALE EMS BUNKROOM/BATHROOM

**AT HEADQUARTERS FIRE STATION
130 N. Second Street, Chambersburg, PA 17201
For**

The Borough of Chambersburg, PA

In accordance with the requirements of the "Instructions to Bidders", this Addendum shall be attached to and become a part of the Contract Documents for the above referenced project.

1. Flooring

Page 20 of Bid Documents – Bathroom Portion Work - Section b) Flooring

Acceptable Alternative – A floating floor that is of the same grade is an acceptable alternative in the bathroom. LVP is also still acceptable.

*Reason for alternative -Due to the possibility of asbestos tile/adhesive and possible delay in testing.

Page 20 of Bid Documents – Bunkroom Portion Work – Section a) Flooring

Acceptable Alternative – A floating floor that is of the same grade is an acceptable alternative in the bunkroom. LVP is also still acceptable.

*Reason for alternative - Due to the possibility of asbestos tile/adhesive and possible delay in testing.

2. Counters/Vanity

**Page 20 of Bid Documents – Bathroom Portion Work - Section C)
counter/vanity**

It was determined that the project indeed does fall under ADA on items that are replaced. This would affect the countertops/storage vanity.

Update – The countertop/vanity must meet ADA compliance. Minimal storage would still be requested, but it is understandable that this may not be feasible.

3. Shower

Page 20 of Bid Documents – Bathroom Portion Work - Section f) shower

The question was asked instead of a built-in shower unit if the shower could be retiled?

Acceptable Alternative – The shower may be re-tiled and appropriately sized for 1 person or the one-person fiberglass shower unit is also acceptable.

*Reason for alternative – Requests from bidder

4. ADA Compliance - Confirmation

It was determined that the project would need to be ADA compliant on items that would be replaced/updated.

This would affect the following: Urinal, Toilet Partition, Shower, and counter/vanity.

END OF ADDENDUM NO.1